é ALSTOM

Air Preheater Company

Quote Number: [ 3GS-2060A-4100 |
Air Preheater Company
ALSTOM Power Inc.
3020 Truax Rd, P. O Box 372
Wellsville, New York 14895
www.airpreheatercompany.com
’ QUOTATIONTO:  Mr. Bret Kent Page Number: 1 of 1

Intermountain Power Service Corp.
Revision Date:

Area Office: Los Angeles Terms: Net 30 Days

Quote Date Customer Inquiry Customer Inquiry **Shipment of Materials All Prices are:

Number Datc After Receipt of Order
6/17/04 request 6 weeks FOB Wellsville, NY-Freight Collect
Station: Lynndyl #2
Ljungstrom® Air Preheater Size: 33.5VIM
LAP- 4098/4100
. Item | Part Number Description Order UM Unit Price Total Price
No. Qty

Per your request we are pleased to offer:

1 As spec Hot and cold end floating t-bars with fasteners 2 Set 10,208.00 $20,416.00
2 As spec Hot and cold end rotor angles 2 Set 6,340.00 12,680.00
Total $33,096.00

We normally recommend new rotor angles when
installing new t-bars if the conditions warrant.

Approx. weight of t-bars = 6,000# total.

Approx. weight of rotor angles = 4,000# total.

For tax purposes, Purchase Order is required prior to shipment. Late payments are subject to a charge of 1 %2% per month. ]
HRSPD-2 [1/15/01
The Air Preheater Co. "Standard Terms and Conditions of Sale” GS-634-HRSA-10/24/00 shall apply to this transaction.
Prices are valid for 30 days from date of quote. Air Prehicater’s minimum billing is $150 per order/release/shipment
**Lead Time: Bascd on material shipment after receipt of approved purchase order and/or authorization to manufacture.

For additional information please contact: Air Preheater Company
Guy L. Drake, Project Manager Heat Recovery Services - Project Development
Ph: (585) 596-2689

Fax: (585) 596-2631 /{j it QA

E-mail: guy.i.drake@power.alstom.com
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| (12/20/2010) Bret Kent - Air Heater Memo....

Fage 1

From:
To:
Date:
Subject:

Bret,

Ron Taylor<RON-T@ipsc.com> (Bret Kent)
Bret Kent

12/20/2010 2:18 PM

Air Heater Memo....

About your air heater sootblower testing. Worte WO# 05-46706-0. Sent a note to the scheduler to
schedule it for 08/10/04, and gave the "hard copy" to Ron Winters of the sootblower crew.
Hope this is alright.

Ron T.

IP7_022424
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Bernell,

The attached prints need to be indexed and placed in the 62.3401 vender drawing folder.

These are prints associated with the Secondary Air Heater Rotor Upgrade. Capital Project IGS03-02.

Thanks,

Bret

12/20/2010

IP7_022425
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Joe,
Let me summarize where I feel the material planning for next year stands.
1. Adjustments to IPSC order:

Credits:

1.Bypass seal 99296-T19 $13/each x 99 = $1,287.00

. Bypass holding strip 67599 $8/each x 76 = $608.00

. HE radial seal 67511 $18/each x 64 = $1,152.00

. HE radial holding strip 67524-T1 $8/each x 23 = $184.00

. CE radial seal 67791-T3 $18/each x 28 = $504.00

. CE radial seal 67791-T4 $18/each x 30 = $540.00

. CE radial holding strip 78084-T1 $8/each x 18 = $144.00
. CE radial holding strip 78084-T2 $10/each x 86 = $860.00
. CE radial outboard tab 67953-T2 $15/each x 17 = $255.00
10. CE radial inboard tab 78083-T3 $10/each x 24 = $240.00
A) Axial seals $1940/set x 2 = $3,880.00

B) H&C Post seals $504/set x 2 = $1,008.00

C) Cold end seal clearance gauges $5,575.00

LWCoONOTUThAWN

Field service from 5 weeks to 4 weeks $9,740.00 deduct. (Note second order
allowed for 5 weeks, not 6)

Adders:

PM/Bill processor modifications $1,700.00

Extra drafting to modify gauge ER drawing $419.00
2 Sets Hot and cold end Diaphragm seals $13,200.00

Total credits $25,977.00
Total adders $15,319.00

TOTAL CREDIT $10,658.00
2. IPSC Would still like the extra set of rotor seals as originally contracted.

3. IPSC is waiting on performance and cost estimates for enameled tight pack cold end elements for
Unit 1 SAH's.

4, Please advise at what point you plan on releasing to shop and when you expect manufacturing to
begin. If possible we would like to move the manufacturing up a week or so to avoid transportation
issues.

5. Please provide quote for adding 2 sets of T-Bars to our order.

Thank you for your help,

Bret Kent

Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447
fx. (435) 864-0747

bret-k@ipsc.com
http://www.intermountainpower.com

about:blank 12/20/2010
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£ (12/20/2010) Bret Kent - Intemountain Power DNGS T  Pagef]

From: <joseph.a.smith@power.alstom.com> (Bret Kent)
To: Bret Kent

Date: 12/20/2010 2:18 PM

Subject: Intemountain Power DWGS

Attachments: pic28411.pcx; pic11959.pcx; Intermountain Power.zip

Forwarded by Joseph A. Smith/USWELO1/Power/ALSTOM on
08/05/2004 09:45 AM

(Embedded  Joseph A. Smith/USWELQ1/Power/ALSTOM

image moved 07/12/2004 01:51 PM (Phone: +585-596-2710, Dept.: HRP)
to file:

pic28411.pcx)

To: Bret Kent <Bret-K@ipsc.com>
cc:
Subject: Intemountain Power DWGS

Security Level:? Internal

Forwarded by Joseph A. Smith/USWELO1/Power/ALSTOM on
07/12/2004 01:51 PM

(Embedded Adam C. Sorochin/USWELO1/Power/ALSTOM

image moved 07/12/2004 10:30 AM (Phone: +1585-596-2571, Dept.: HRS-Engineering)
to file:

pic11959.pcx)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA
cc:

Subject: Intemountain Power DWGS

Security Level:? Internal

(See attached file: Intermountain Power.zip)
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Page 1 of 1

Harlan,

When you were here last, we discussed with Hugh a possible modification to theSAH's and PAH's support
bearing reservoir. It appears that maintenance is persuing this modification. Do you have sketches, photos,
etc... that could help with the design?

Thanks,

Bret

about:blank 12/20/2010

IP7_022428



| (12/20/2010) Bret Kent - RE: Sootblowing Cycle Times ~ Page 1]

From: <finnemorehe@hotmail.com> (Bret Kent)
To: Bret-K@ipsc.com

Date: 12/20/2010 2:18 PM

Subject: RE: Sootblowing Cycle Times

Attachments: 2#Mime.822; GWAVADAT.TXT
Hi Bret,

With your retractable blowers I am assuming the length of the cycle is
determined by the time it takes for the lance to extend and retract.

Duration would probably be a shorter time on the primary heaters than on the
secondarys, due to rotor speed and length of travel. Of course there are
fewer nozzles on the primary lances so the cycle time could be similar if

lance travel were similar.

The blowing cycle should consist of the lance blowing steam on it's inward
pass. The steam should shut off when the lance hits the inner limit switch
and the lance idle back without blowing. The only way the overall cycle

time could be shortened, if it is not already being done, would be to

initiate blowing on the next device in sequence immediately after the first
lance reverses direction. (as opposed to waiting until the first lance

retracts and the blower shuts down.) This would help keep the steam supply
lines hot and help to assure dry steam during each blowing cycle.

One suggestion would be to review your steam supply piping and (assuming the
same supply line feeds all air preheater blowers and the thermal drain is at

the tail end of the line as opposed to at each device), blow each preheater

in sequence from the tail end of the steam line proceeding back closer and
closer to the source. Again, the reason for this suggestion is to assure

the steam line remains hot and the steam dry.

Harlan

>From: "Bret Kent" <Bret-K@ipsc.com>

>To: <finnemorehe@hotmail.com>

>Subject: Sootblowing Cycle Times

>Date: Mon, 12 Jul 2004 10:29:44 -0600

>

>Harlan,

>

>How are you doing? Hope you are finding some time to relax this
>summer.

>

>When you were here you made some recommendations on sootblowing
>pressures and frequency (see attached).

>

>What I wanted to verify is that you did not intend for us to modify the
>blowing cycle length. Currently we blow for just over 32 minutes on
>each sootblower.

>

>Now that we have some baseline data we are preparing a test plan to
>reduce blowing pressures and frequencies per your recommendations.

IP7_022429



[(12/20/2010) Bret Kent - RE: Sootblowing Cycle Times ~ “Page 2|

>Would there be any reason to modify the length of each blow?
>

>Thanks for your time,

>

>

>

D OO AN I N N N N N O N N N N N N N N
>Bret Kent

>Intermountain Power Service Corp
>850 West Brush Wellman Rd

>Delta, UT 84624

>

>ph. (435) 864-6447

>fx. (435) 864-0747

>bret-k@ipsc.com
>http://www.intermountainpower.com/
>< < March15.sootblowing_1.wpd >>

MSN Life Events gives you the tips and tools to handle the turning points in
your life. http://lifeevents.msn.com

IP7_022430



GWAVADAT_2 . TXT
AdmID:612DD60D7DI00A96EF2589388DBEB7 32
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Harlan,
How are you doing? Hope you are finding some time to relax this summer.

When you were here you made some recommendations on sootblowing pressures and frequency (see
attached).

What I wanted to verify is that you did not intend for us to modify the blowing cycle length. Currently we blow
for just over 32 minutes on each sootblower.

Now that we have some baseline data we are preparing a test plan to reduce blowing pressures and frequencies
per your recommendations. Would there be any reason to modify the length of each blow?

Thanks for your time,

Bret Kent

Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447

fx. (435) 864-0747

bret-k@ipsc.com
http://www.intermountainpower.com/

about:blank 12/20/2010
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March 15, 2004

AIR PREHEATER
SOOT BLOWING RECOMMENDATIONS

TO: Brett Kent - for circulation

Generally speaking IPP has been successful in keeping the air preheater rotors clean without
causing excessive damage. Soot blowing pressure and frequency has been 150 psig for many
years at a blowing frequency of about once per shift. Because of the change in burners and
because you may be experimenting with various coals, you may be faced with more severe
challenges for keeping the rotors clean in the future.

While there has been some fracturing of the hot end element layer and some erosion (due to
moisture in the steam) in the cold end element layer; the damage has not been sufficient to cause
premature failure. It is felt that it would have ultimately been necessary to replace the element
within the next three or four years anyway due to the erosion caused by fly ash; understanding of
course that soot blowing would have acted in concert to cause the element layers to break up.

One exception to the above statements involved the cold end soot blower on the “B” primary
heater. It was apparent that the main steam inlet valve must have stuck in the open position at
some time in the recent past. The basket bars, element, rotor seals and rotor structure, were
significantly damaged above each nozzle park position. Moisture was also a contributing cause
of this damage.

It was also noted during my inspection, that several of the nozzles were badly eroded so I have
recommended while the opportunity is available, replacing all with new. Further, [ have
recommended that the inboard 5/8" diameter nozzle of the outer pair on the secondary preheaters,
be eliminated. Another anomaly noted was the nozzle diameters did not diminish in diameter in
a logical progression as they approached the post. I have therefore marked up your Diamond
drawings to show the most inboard nozzle diameter as 12" and the next outer nozzle as 9/16".

Now that you have converted the Unit #2 air preheaters to the new “Clearflow” configuration, it
should be possible to reduce blowing pressure and frequency and still maintain clean rotors if fly
ash consistency does not change. All other things being equal, the “Clearflow” arrangement
should be easier to clean than the original element configuration because there are fewer
obstructions to the blowing medium and each of the element layers is now directly exposed to the
blower nozzles. Any steps taken to optimize blowing pressure and frequency or quality of the
medium will reduce the role soot blowing plays as a cause of element failure.

On this basis I am recommending the following:
During start up I recommend blowing the preheater rotors on a continuous basis. By this I mean

blowing through your normal sequence and repeating without pausing. This is to reduce the
possibility of a fire in the preheaters caused by an accumulation of combustible deposits on the

IP7_022433



elements while firing on oil.

My recommendation for soot blowing during normal operation is to set blowing pressure at
130psig and establish your initial blowing frequency at once per day. If you experience an
abnormal increase in operational D.P., blowing frequency should be first increased to once per
shift. Should D.P. continue to increase, blowing pressure may be increased back to present
levels. Please keep me informed in the unlikely event you experience any problems.

From what I have seen, I doubt either of the above steps will be required; however, with changes
in the burners and increased use of P.R.B. coal, there is always the possibility the nature of the
ash could change dramatically from what you have experienced in the past. D. G. & T. Installed
identical element and similar burners to those you installed this outage and have experienced no
additional preheater cleaning problems. I made similar soot blowing recommendations to them
when their installation was completed four years ago.

It should be noted that, in my service region, the preheaters at this plant and those at D.G. & T.
are the only ones which have never required a high pressure wash. This is entirely due to the
consistency of the fly ash at the two locations as preheater elements (DL & DL-7) and element
depths are very similar at these and most other locations.

IP7_022434
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I apologize, but may I add one additional item to the list:

6. Would it be possible to obtain an electronic copy of the drawing package? This would be for
archival purposes.

Thanks,
Bret

>>> Bret Kent 7/7/2004 10:43:08 AM >>>
Joe,

Let me summarize where I feel the material planning for next year stands.
1. Adjustments to IPSC order:

Credits:

1.Bypass seal 99296-T19 $13/each x 99 = $1,287.00

. Bypass holding strip 67599 $8/each x 76 = $608.00

. HE radial seal 67511 $18/each x 64 = $1,152.00

. HE radial holding strip 67524-T1 $8/each x 23 = $184.00

. CE radial seal 67791-T3 $18/each x 28 = $504.00

. CE radial seal 67791-T4 $18/each x 30 = $540.00

. CE radial holding strip 78084-T1 $8/each x 18 = $144.00
. CE radial holding strip 78084-T2 $10/each x 86 = $860.00
. CE radial outboard tab 67953-T2 $15/each x 17 = $255.00
10. CE radial inboard tab 78083-T3 $10/each x 24 = $240.00
A) Axial seals $1940/set x 2 = $3,880.00

B) H&C Post seals $504/set x 2 = $1,008.00

C) Cold end seal clearance gauges $5,575.00

LoONOCULPA,WN

Field service from 5 weeks to 4 weeks $9,740.00 deduct. (Note second order
allowed for 5 weeks, not 6)

Adders:

PM/Bill processor modifications $1,700.00

Extra drafting to modify gauge ER drawing $419.00
2 Sets Hot and cold end Diaphragm seals $13,200.00

Total credits $25,977.00
Total adders $15,319.00

TOTAL CREDIT $10,658.00
2. IPSC Would still like the extra set of rotor seals as originally contracted.

3. IPSC is waiting on performance and cost estimates for enameled tight pack cold end elements
for Unit 1 SAH's.

4. Please advise at what point you pIn on releasing to shop and when you expect manufacturing to
begin. If possible we would like to move the manufacturing up a week or so to avoid
transportation issues.

5. Please provide quote for adding 2 sets of T-Bars to our order.

Thank you for your help,

about:blank 12/20/2010

IP7_022435
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Bret Kent

Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447

fx. (435) 864-0747

bret-k@ipsc.com
http://www.intermountainpower.com/

about:blank 12/20/2010
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Joe,
Let me summarize where I feel the material planning for next year stands.
1. Adjustments to IPSC order:

Credits:

1.Bypass seal 99296-T19 $13/each x 99 = $1,287.00

. Bypass holding strip 67599 $8/each x 76 = $608.00

. HE radial seal 67511 $18/each x 64 = $1,152.00

. HE radial holding strip 67524-T1 $8/each x 23 = $184.00

. CE radial seal 67791-T3 $18/each x 28 = $504.00

. CE radial seal 67791-T4 $18/each x 30 = $540.00

. CE radial holding strip 78084-T1 $8/each x 18 = $144.00
. CE radial holding strip 78084-T2 $10/each x 86 = $860.00
. CE radial outboard tab 67953-T2 $15/each x 17 = $255.00
10. CE radial inboard tab 78083-T3 $10/each x 24 = $240.00
A) Axial seals $1940/set x 2 = $3,880.00

B) H&C Post seals $504/set x 2 = $1,008.00

C) Cold end seal clearance gauges $5,575.00

voNOTnNnbhWN

Field service from 5 weeks to 4 weeks $9,740.00 deduct. (Note second order
allowed for 5 weeks, not 6)

Adders:

PM/Bill processor modifications $1,700.00

Extra drafting to modify gauge ER drawing $419.00
2 Sets Hot and cold end Diaphragm seals $13,200.00

Total credits $25,977.00
Total adders $15,319.00

TOTAL CREDIT $10,658.00
2. IPSC Would still like the extra set of rotor seals as originally contracted.

3. IPSC is waiting on performance and cost estimates for enameled tight pack cold end elements for Unit
1 SAH's.

4, Please advise at what point you pln on releasing to shop and when you expect manufacturing to begin.
If possible we would like to move the manufacturing up a week or so to avoid transportation issues.

5. Please provide quote for adding 2 sets of T-Bars to our order.

Thank you for your help,

Y L LN NV VTV N NY NPV VT VY VE VI VI VY VY VY VY N YN

Bret Kent

Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447
fx. (435) 864-0747

bret-k@ipsc.com

http://www.intermountainpower.com/

TANMNINNTN
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Joe,

As a result of the significant discount being applied, IPSC does not wish to cancel the extra full set of rotor
seals from the order.

Please proceed with the adjustments as discussed previously (see attached file).

Please forward the information requested on the enameled tight packed (performance and cost) as soon as it is
available.

Lastly, please provide updated quote on 2 sets of Floating T-bars.

Thank you,

PINIOIOI I NI NI NI NI NI I N N DI DN NN O NN NN Y

Bret Kent

Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447

fx. (435) 864-0747

bret-k@ipsc.com
http://www.intermountainpower.com/

>>> <joseph.a.smith@power.alstom.com> 6/9/2004 8:38:44 AM >>>

Forwarded by Joseph A. Smith/USWELO1/Power/ALSTOM on
06/09/2004 10:38 AM

(Embedded  Guy 1. Drake/USWELO1/Power/ALSTOM

image moved 06/09/2004 09:25 AM (Phone: +1 585-596-2689, Dept.: Heat Recovery Services)
to file:

pic21419.pcx)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA

cc: Gary C. Allen/USWELO1/Power/ALSTOM@GA

Subject: IPSC LAP-4098 Re: Material Planning for Next Year (Document
link: Joseph A. Smith)

Security Level:? Internal

1. The amount of credit if IPSC removes the extra full set of rotor seals
from the existing order is $13,500.00.

If they plan on purchasing them later:
2. Today's price for same set of seals is $26,223.00 plus freight.

As stated before the rotor seals included in their order were at lower

about:blank 12/20/2010
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margins, taking into account the order scope. The new price is based on
current book prices for a rotor seals only order.

On the enameled tight packed request, we should have an answer on the
perfomance and costs in about a week or two.

(Embedded  Joseph A. Smith/USWELO1/Power/ALSTOM

image moved 06/08/2004 09:48 AM (Phone: +585-596-2710, Dept.: HRP)
to file:

pic23523.pcx)

To: Guy I. Drake/USWELQ1/Power/ALSTOM@GA
cc:  Gary C. Allen/USWELO1/Power/ALSTOM@GA
Subject: Re: Material Planning for Next Year
Security Level:? Internal

Need your help on this.

Forwarded by Joseph A. Smith/USWELO01/Power/ALSTOM on
06/08/2004 09:47 AM

(Embedded Bret Kent <Bret-K@ipsc.com>
image moved 06/08/2004 09:19 AM

to file:

pic04384.pcx

)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA
cc:
Subject: Re: Material Planning for Next Year

Security Level:? Internal

Joe,

I was working under the assumption that there was a significant discount.
What I need is a number for:

1. The amount that will be credited back for the extra set of seals, if we
were to cancel that portion of the order.

about:blank

Page 2 of 6

12/20/2010
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2. The amount that will be charged for a stand alone set of seals. Using
todays pricing.

In addition the following information is still needed:

A. Performance numbers for changing the cold end element to an enameled
tight pack, in anticipation for future installation of SCR's.

B. Cost increase to the current order for the enameled tight pack cold
end.

Thank you for your help,
Bret

>>> <joseph.a.smith@power.alstom.com> 6/4/2004 7:44:03 AM >>>

Forwarded by Joseph A. Smith/USWELO1/Power/ALSTOM on
06/04/2004 09:43 AM
(Embedded  Guy I. Drake/USWELO1/Power/ALSTOM

image moved 06/03/2004 04:27 PM (Phone: +1 585-596-2689, Dept.: Heat
Recovery Services)

to file:

pic02144.pcx)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA

cc:

Subject: Re: Material Planning for Next Year (Document link: Joseph A.
Smith)

Security Level:? Internal

Joe, I sent this email on April 6th in response to Bret's email received
again today. He can't expect to pay the same low price later for the set of
seals, if he doesn't take the extra set of seals he will be paying more,
much more later, now that steel prices have went up 20-30%.

Joe,

Pricing on sets of seals with baskets and parts, as quoted to IPSC, are
special priced with same margin of job. They cannot compare prices of seals
on this order to any future pricing. If they only spot buy seals they will

be paying the highest margin. The more they buy at one time the more
favorable the pricing.

Short answer is that the seals on this order are at a discounted price
because of the volume purchased.

Guy

(Embedded  Joseph A. Smith/USWELO1/Power/ALSTOM
image moved 04/06/2004 12:49 PM (Phone: +585-596-2710, Dept.: HRP)

about:blank 12/20/2010
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to file:
pic16446.pcx)

To: Guy I. Drake/USWELO1/Power/ALSTOM@GA
cc:

Subject: Re: Material Planning for Next Year
Security Level:? Internal

Intermountain.

04/06/2004 12:49 PM

(Embedded Bret Kent <Bret-K@ipsc.com>
image moved 04/05/2004 12:38 PM

to file:

pic31577.pcx

)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA
cc:
Subject: Re: Material Planning for Next Year

Security Level:? Internal

Joe,

In pricing the extra set of seals was there any type of discount applied?
In other words, is the credit back enough that we could turn around and
buy a full set of rotor seals at a later date?

The idea is that we could take a full inventory after the replacement work
next year and order out what we are missing.

Thanks,
Bret
>>> <joseph.a.smith@power.alstom.com> 3/23/2004 10:16:07 AM >>>

IPSC has an extra full set of rotor seals on the next order. Does IPSC
still want the spare set ??

(Embedded  Bret Kent <Bret-K@ipsc.com>
image moved 03/22/2004 12:30 PM

to file:

pic00658.pcx)

about:blank

Forwarded by Joseph A. Smith/USWELO1/Power/ALSTOM on

Page 4 of 6

12/20/2010
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To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA

cc: finnemorehe@hotmail.com, James Nelson <JIM-N@ipsc.com>, Gary C.

Allen/USWELO1/Power/ALSTOM@GA
Subject: Material Planning for Next Year

Security Level:? Internal

Joe,

The installation work for Unit 2 is complete, and other than
transportation
issues, it went very smoothly.

In preparation for next year, I am providing the following list of left
over materials. Please adjust your Bill of Materials for Unit 1 material

accordingly:

1) Cold End By-pass Seal Leaf #99296 T-19.......cccvvmuunrnne 99

2) Cold End By-pass Seal Holding Strips #67599............... 76
3) Hot End Radial Seal Outer Leaf #67511.....ccccccccvvvveunnnne 64
4) Hot End Radial Seal Holding Strip #67524 T-1.............. 23

5) Cold End Radial Seal Leaf #67791 T-3........ccceevnvnreenans 28

6) Cold End Radial Seal Leaf #67791 T-4.....ccccceraerraenrnnnns 30

7) Cold End Radial Seal Holding Strip #78084 T-1............. 18
8) Cold End Radial Seal Holding Strip #78084 T-2............. 86

9) Cold End Radial Seal Outboard Tab #67953 T-2........... 17
10) Cold End Radial Seal Inboard Tab #78083 T-3.......... 24

Items that were found to be in good condition and were not changed out:

A) Do not send the Axial Seals both the CW and CCW set.
B) Do not send the Post Seals
C) Do not send the Cold End Seal Clearance Gauges

The following items were not provided this year, but will be needed for

Unit 1.

i) Complete set of Diaphragm Seals for both rotors.

In addition, please reduce the time required for the Field Service

Engineer
from 6 weeks to 4 weeks.

Please respond with an updated bill of materials for Unit 1 materials and

adjustment (credit) to the contract amount.

Thank you for your help,

VAV NI VN IV ST N E NP NP VT VY NV N VI VY VT VI N NE N VY VY V)

about:blank

Page 5 of 6
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Bret Kent

Intermountain Power Service Corp
850 West Brush Wellman Rd

Delta, UT 84624

ph. (435) 864-6447
fx. (435) 864-0747

bret-k@ipsc.com
http://www.intermountainpower.com

about:blank 12/20/2010
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From: <joseph.a.smith@power.alstom.com> (Bret Kent)
To: Bret Kent

Date: 12/20/2010 2:18 PM

Subject: IPSC LAP-4098 Re: Material Planning for Next Year

Attachments: pic21419.pcx; pic23523.pcx; pic04384.pcx

Forwarded by Joseph A. Smith/USWELOQ1/Power/ALSTOM on
06/09/2004 10:38 AM

(Embedded  Guy I. Drake/USWELO1/Power/ALSTOM

image moved 06/09/2004 09:25 AM (Phone: +1 585-596-2689, Dept.: Heat Recovery Services)
to file:

pic21419.pcx)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA

cc: Gary C. Allen/USWELO1/Power/ALSTOM@GA

Subject: IPSC LAP-4098 Re: Material Planning for Next Year (Document
link: Joseph A. Smith)

Security Level:? Internal

1. The amount of credit if IPSC removes the extra full set of rotor seals
from the existing order is $13,500.00.

If they plan on purchasing them later:

2. Today's price for same set of seals is $26,223.00 plus freight.

As stated before the rotor seals included in their order were at lower
margins, taking into account the order scope. The new price is based on

current book prices for a rotor seals only order.

On the enameled tight packed request, we should have an answer on the
perfomance and costs in about a week or two.

(Embedded  Joseph A. Smith/USWELO1/Power/ALSTOM

image moved 06/08/2004 09:48 AM (Phone: +585-596-2710, Dept.: HRP)
to file:

pic23523.pcx)

IP7_022444
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To: Guy I. Drake/USWELO1/Power/ALSTOM@GA
cc: Gary C. Allen/JUSWELQO1/Power/ALSTOM@GA
Subject: Re: Material Planning for Next Year
Security Level:? Internal

Need your help on this.

Forwarded by Joseph A. Smith/USWELO1/Power/ALSTOM on
06/08/2004 09:47 AM

(Embedded Bret Kent <Bret-K@ipsc.com>
image moved 06/08/2004 09:19 AM

to file:

pic04384.pcx

)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA
cc:
Subject: Re: Material Planning for Next Year

Security Level:? Internal

Joe,

I was working under the assumption that there was a significant discount.
What I need is a number for:

1. The amount that will be credited back for the extra set of seals, if we
were to cancel that portion of the order.

2. The amount that will be charged for a stand alone set of seals. Using
todays pricing.

In addition the following information is still needed:

A. Performance numbers for changing the cold end element to an enameled
tight pack, in anticipation for future installation of SCR's.

B. Cost increase to the current order for the enameled tight pack cold
end.

Thank you for your help,

Bret

IP7_022445
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>>> <joseph.a.smith@power.alstom.com> 6/4/2004 7:44:03 AM >>>

Forwarded by Joseph A. Smith/USWELO1/Power/ALSTOM on
06/04/2004 09:43 AM
(Embedded  Guy I. Drake/USWELO1/Power/ALSTOM

image moved 06/03/2004 04:27 PM (Phone: +1 585-596-2689, Dept.: Heat
Recovery Services)

to file:

pic02144.pcx)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA

cc:

Subject: Re: Material Planning for Next Year (Document link: Joseph A.
Smith)

Security Level:? Internal

Joe, I sent this email on April 6th in response to Bret's email received
again today. He can't expect to pay the same low price later for the set of
seals, if he doesn't take the extra set of seals he will be paying more,
much more later, now that steel prices have went up 20-30%.

Joe,

Pricing on sets of seals with baskets and parts, as quoted to IPSC, are
special priced with same margin of job. They cannot compare prices of seals
on this order to any future pricing. If they only spot buy seals they will

be paying the highest margin. The more they buy at one time the more
favorable the pricing.

Short answer is that the seals on this order are at a discounted price
because of the volume purchased.

Guy
(Embedded  Joseph A. Smith/USWELO1/Power/ALSTOM
image moved 04/06/2004 12:49 PM (Phone: +585-596-2710, Dept.: HRP)

to file:
pic16446.pcx)

To: Guy IL. Drake/USWELO1/Power/ALSTOM@GA
cc:

Subject: Re: Material Planning for Next Year
Security Level:? Internal

Intermountain.

IP7_022446
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Forwarded by Joseph A. Smith/USWELO1/Power/ALSTOM on
04/06/2004 12:49 PM

(Embedded Bret Kent <Bret-K@ipsc.com>
image moved 04/05/2004 12:38 PM

to file:

pic31577.pcx

)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA
cc:
Subject: Re: Material Planning for Next Year

Security Level:? Internal

Joe,

In pricing the extra set of seals was there any type of discount applied?
In other words, is the credit back enough that we could turn around and
buy a full set of rotor seals at a later date?

The idea is that we could take a full inventory after the replacement work
next year and order out what we are missing.

Thanks,
Bret

>>> <joseph.a.smith@power.alstom.com> 3/23/2004 10:16:07 AM >>>

IPSC has an extra full set of rotor seals on the next order. Does IPSC
still want the spare set ??

(Embedded Bret Kent <Bret-K@ipsc.com>
image moved 03/22/2004 12:30 PM

to file:

pic00658.pcx)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA

cc: finnemorehe@hotmail.com, James Nelson <JIM-N@ipsc.com>, Gary C.
Allen/USWELO1/Power/ALSTOM@GA
Subject: Material Planning for Next Year

Security Level:? Internal

IP7_022447
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Joe,

The installation work for Unit 2 is complete, and other than
transportation
issues, it went very smoothly.

In preparation for next year, I am providing the following list of left
over materials. Please adjust your Bill of Materials for Unit 1 material

accordingly:

1) Cold End By-pass Seal Leaf #99296 T-19......ccccovevmrnenee 99

2) Cold End By-pass Seal Holding Strips #67599............... 76
3) Hot End Radial Seal Outer Leaf #67511.......cccccevvivnnnnnne 64
4) Hot End Radial Seal Holding Strip #67524 T-1.............. 23

5) Cold End Radial Seal Leaf #67791 T-3..........ccceveevivenens 28

6) Cold End Radial Seal Leaf #67791 T-4.......ccccceevveeneenes 30

7) Cold End Radial Seal Holding Strip #78084 T-1............. 18
8) Cold End Radial Seal Holding Strip #78084 T-2............. 86
9) Cold End Radial Seal Outboard Tab #67953 T-2........... 17
10) Cold End Radial Seal Inboard Tab #78083 T-3.......... 24

Items that were found to be in good condition and were not changed out:

A) Do not send the Axial Seals both the CW and CCW set.
B) Do not send the Post Seals
C) Do not send the Cold End Seal Clearance Gauges

The following items were not provided this year, but will be needed for
Unit 1.

i) Complete set of Diaphragm Seals for both rotors.
In addition, please reduce the time required for the Field Service
Engineer

from 6 weeks to 4 weeks.

Please respond with an updated bill of materials for Unit 1 materials and
adjustment (credit) to the contract amount.

Thank you for your help,

NAININININ NN NI NI NI N NN NN NN N NN NI N

Bret Kent

Intermountain Power Service Corp
850 West Brush Wellman Rd

Delta, UT 84624

ph. (435) 864-6447

IP7_022448
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fx. (435) 864-0747
bret-k@ipsc.com

http://www.intermountainpower.com/

IP7_022449
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Joe,
I was working under the assumption that there was a significant discount. What I need is a number for:

1. The amount that will be credited back for the extra set of seals, if we were to cancel that portion of the
order.

2. The amount that will be charged for a stand alone set of seals. Using todays pricing.
In addition the following information is still needed:

A. Performance numbers for changing the cold end element to an enameled tight pack, in anticipation for
future installation of SCR's.

B. Cost increase to the current order for the enameled tight pack cold end.
Thank you for your help,
Bret

>>> <joseph.a.smith@power.alstom.com> 6/4/2004 7:44:03 AM >>>

Forwarded by Joseph A. Smith/USWELO01/Power/ALSTOM on
06/04/2004 09:43 AM

(Embedded  Guy I. Drake/USWELO1/Power/ALSTOM

image moved 06/03/2004 04:27 PM (Phone: +1 585-596-2689, Dept.: Heat Recovery Services)
to file:

pic02144.pcx)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA

cc:

Subject: Re: Material Planning for Next Year (Document link: Joseph A.
Smith)

Security Level:? Internal

Joe, I sent this email on April 6th in response to Bret's email received
again today. He can't expect to pay the same low price later for the set of
seals, if he doesn't take the extra set of seals he will be paying more,
much more later, now that steel prices have went up 20-30%.

Joe,

Pricing on sets of seals with baskets and parts, as quoted to IPSC, are
special priced with same margin of job. They cannot compare prices of seals
on this order to any future pricing. If they only spot buy seals they will

be paying the highest margin. The more they buy at one time the more
favorable the pricing.

Short answer is that the seals on this order are at a discounted price

about:blank 12/20/2010

IP7_022450



because of the volume purchased.

Guy

(Embedded  Joseph A. Smith/USWELO1/Power/ALSTOM

image moved 04/06/2004 12:49 PM (Phone: +585-596-2710, Dept.: HRP)

to file:
pic16446.pcx)

To: Guy I. Drake/USWELO1/Power/ALSTOM@GA
cc:

Subject: Re: Material Planning for Next Year
Security Level:? Internal

Intermountain.

04/06/2004 12:49 PM

(Embedded Bret Kent <Bret-K@ipsc.com>
image moved 04/05/2004 12:38 PM

to file:

pic31577.pcx

)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA
cc:
Subject: Re: Material Planning for Next Year

Security Level:? Internal

Joe,

In pricing the extra set of seals was there any type of discount applied?
In other words, is the credit back enough that we could turn around and
buy a full set of rotor seals at a later date?

The idea is that we could take a full inventory after the replacement work
next year and order out what we are missing.

Thanks,

Bret

about:blank

Forwarded by Joseph A. Smith/USWELO1/Power/ALSTOM on

Page 2 of 4

12/20/2010

IP7_022451



>>> <joseph.a.smith@power.alstom.com> 3/23/2004 10:16:07 AM >>>

IPSC has an extra full set of rotor seals on the next order. Does IPSC
still want the spare set ??

(Embedded  Bret Kent <Bret-K@ipsc.com>
image moved 03/22/2004 12:30 PM

to file:

pic00658.pcx)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA

cc: finnemorehe@hotmail.com, James Nelson <JIM-N@ipsc.com>, Gary C.
Allen/USWELO1/Power/ALSTOM@GA

Subject: Material Planning for Next Year

Security Level:? Internal

Joe,

The installation work for Unit 2 is complete, and other than
transportation
issues, it went very smoothly.

In preparation for next year, I am providing the following list of left
over materials. Please adjust your Bill of Materials for Unit 1 material
accordingly:

1) Cold End By-pass Seal Leaf #99296 T-19......c.cccvvvernnnn 99
2) Cold End By-pass Seal Holding Strips #67599......ccc00000 76
3) Hot End Radial Seal Outer Leaf #67511.......ccccceviiivinnn. 64
4) Hot End Radial Seal Holding Strip #67524 T-1.............. 23
5) Cold End Radial Seal Leaf #67791 T-3.....cccecvvevrirrecrnes 28
6) Cold End Radial Seal Leaf #67791 T-4......cccvvcveeiniennnns 30
7) Cold End Radial Seal Holding Strip #78084 T-1............. 18
8) Cold End Radial Seal Holding Strip #78084 T-2............. 86
9) Cold End Radial Seal Outboard Tab #67953 T-2........... 17
10) Cold End Radial Seal Inboard Tab #78083 T-3.......... 24

Items that were found to be in good condition and were not changed out:
A) Do not send the Axial Seals both the CW and CCW set.

B) Do not send the Post Seals

C) Do not send the Cold End Seal Clearance Gauges

The following items were not provided this year, but will be needed for
Unit 1.

i) Complete set of Diaphragm Seals for both rotors.

about:blank

Page 3 of 4

12/20/2010
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In addition, please reduce the time required for the Field Service
Engineer
from 6 weeks to 4 weeks.

Please respond with an updated bill of materials for Unit 1 materials and
adjustment (credit) to the contract amount.

Thank you for your help,

PIAINIPI NI NI NI NI N NI NN NN N N NI NI NI NI NI NI Y

Bret Kent

Intermountain Power Service Corp
850 West Brush Wellman Rd

Delta, UT 84624

ph. (435) 864-6447

fx. (435) 864-0747
bret-k@ipsc.com
http://www.intermountainpower.com/

about:blank

Page 4 of 4

12/20/2010

IP7_022453
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From: <joseph.a.smith@power.alstom.com> (Bret Kent)
To: Bret Kent

Date: 12/20/2010 2:18 PM

Subject: Re: Material Planning for Next Year

Attachments: pic02144.pcx; pic16446.pcx; pic31577.pcx

Forwarded by Joseph A. Smith/USWELO1/Power/ALSTOM on
06/04/2004 09:43 AM

(Embedded  Guy I. Drake/USWELO1/Power/ALSTOM

image moved 06/03/2004 04:27 PM (Phone: +1 585-596-2689, Dept.: Heat Recovery Services)
to file:

pic02144.pcx)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA

cc:

Subject: Re: Material Planning for Next Year (Document link: Joseph A.
Smith)

Security Level:? Internal

Joe, I sent this email on April 6th in response to Bret's email received
again today. He can't expect to pay the same low price later for the set of
seals, if he doesn't take the extra set of seals he will be paying more,
much more later, now that steel prices have went up 20-30%.

Joe,

Pricing on sets of seals with baskets and parts, as quoted to IPSC, are
special priced with same margin of job. They cannot compare prices of seals
on this order to any future pricing. If they only spot buy seals they will

be paying the highest margin. The more they buy at one time the more
favorable the pricing.

Short answer is that the seals on this order are at a discounted price
because of the volume purchased.

Guy

(Embedded Joseph A. Smith/USWELO1/Power/ALSTOM

image moved 04/06/2004 12:49 PM (Phone: +585-596-2710, Dept.: HRP)
to file:

pic16446.pcx)

IP7_022454
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__Page 2]

To: Guy I. Drake/USWELO1/Power/ALSTOM@GA
cc:

Subject: Re: Material Planning for Next Year
Security Level:? Internal

Intermountain.

Forwarded by Joseph A. Smith/USWELO1/Power/ALSTOM on
04/06/2004 12:49 PM

(Embedded Bret Kent <Bret-K@ipsc.com>
image moved 04/05/2004 12:38 PM

to file:

pic31577.pcx

)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA
cc:
Subject: Re: Material Planning for Next Year

Security Level:? Internal

Joe,

In pricing the extra set of seals was there any type of discount applied?
In other words, is the credit back enough that we could turn around and
buy a full set of rotor seals at a later date?

The idea is that we could take a full inventory after the replacement work
next year and order out what we are missing.

Thanks,
Bret

>>> <joseph.a.smith@power.alstom.com> 3/23/2004 10:16:07 AM >>>

IPSC has an extra full set of rotor seals on the next order. Does IPSC
still want the spare set ??

(Embedded  Bret Kent <Bret-K@ipsc.com>

IP7_022455



| (12/20/2010) Bret Kent - Re: Material Planning for Next Year

image moved 03/22/2004 12:30 PM
to file:
pic00658.pcx)

To: Joseph A. Smith/USWELQ1/Power/ALSTOM@GA

cc: finnemorehe@hotmail.com, James Nelson <JIM-N@ipsc.com>, Gary C.

Allen/USWELO1/Power/ALSTOM@GA
Subject: Material Planning for Next Year

Security Level:? Internal

Joe,

The installation work for Unit 2 is complete, and other than
transportation
issues, it went very smoothly.

In preparation for next year, I am providing the following list of left
over materials. Please adjust your Bill of Materials for Unit 1 material

accordingly:

1) Cold End By-pass Seal Leaf #99296 T-19.........cco0ivivennn 99

2) Cold End By-pass Seal Holding Strips #67599............... 76
3) Hot End Radial Seal Outer Leaf #67511.....ccccccceiiiineanns 64
4) Hot End Radial Seal Holding Strip #67524 T-1.............. 23

5) Cold End Radial Seal Leaf #67791 T-3.......cccciviiiiinnens 28

6) Cold End Radial Seal Leaf #67791 T-4.....ccovvrernvrerennnn. 30

7) Cold End Radial Seal Holding Strip #78084 T-1............. 18
8) Cold End Radial Seal Holding Strip #78084 T-2............. 86
9) Cold End Radial Seal Outboard Tab #67953 T-2........... 17
10) Cold End Radial Seal Inboard Tab #78083 T-3.......... 24

Items that were found to be in good condition and were not changed out:

A) Do not send the Axial Seals both the CW and CCW set.
B) Do not send the Post Seals
C) Do not send the Cold End Seal Clearance Gauges

The following items were not provided this year, but will be needed for

Unit 1.

i) Complete set of Diaphragm Seals for both rotors.

In addition, please reduce the time required for the Field Service

Engineer
from 6 weeks to 4 weeks.

Please respond with an updated bill of materials for Unit 1 materials and

IP7_022456
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adjustment (credit) to the contract amount.

Thank you for your help,

Bret Kent

Intermountain Power Service Corp
850 West Brush Wellman Rd

Delta, UT 84624

ph. (435) 864-6447
fx. (435) 864-0747
bret-k@ipsc.com

http://www.intermountainpower.com/

IP7_022457
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With regard to the extra full set of rotor seals on the next order. If you recall I previously asked what the cost
savings was if they were supplied with the shipments prior to the outage as opposed to supplying them after the
outage? The reasoning here is to allow us to inventory what material we have left over after next outage and
then finalize the order for the spare set of seals.

Please advise the cost difference.
Thanks,
Bret

>>> <joseph.a.smith@power.alstom.com> 6/3/2004 9:27:26 AM >>>
One question first.

*IPSC has an extra full set of rotor seals on the next order. Does IPSC
still want the spare set ??

Credits:

1.Bypass seal 99296-T19 $13/each x 99 = $1,287.00

. Bypass holding strip 67599 $8/each x 76 = $608.00

. HE radial seal 67511 $18/each x 64 = $1,152.00

. HE radial holding strip 67524-T1 $8/each x 23 = $184.00

. CE radial seal 67791-T3 $18/each x 28 = $504.00

. CE radial seal 67791-T3 $18/each x 30 = $540.00

. CE radial holding strip 78084-T1 $8/each x 18 = $144.00
. CE radial holding strip 78084-T2 $10/each x 86 = $860.00
. CE radial outboard tab 67953-T2 $15/each x 17 = $255.00
10. CE radial inboard tab 78083-T3 $10/each x 24 = $240.00
A) Axial seals $1940/set x 2 = $3,880.00

B) H&C Post seals $504/set x 2 = $1,008.00

C) Cold end seal clearance gauges $5,575.00

LoOoONGOTUHAWN

Field service from 5 weeks to 4 weeks $9,740.00 deduct. (Note second order
allowed for 5 weeks, not 6)

Adders:

PM/Bill processor modifications $1,700.00

Extra drafting to modify gauge ER drawing $419.00
2 Sets Hot and cold end Diaphragm seals $13,200.00

Total credits $25,977.00
Total adders $15,319.00

TOTAL CREDIT $10,658.00 ( *additional credit of $13,500 if spare set of
seals is taken off also).

Please advise if we are to modify the order.

about:blank 12/20/2010

IP7_022458
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From: <joseph.a.smith@power.alstom.com> (Bret Kent)

To: Bret Kent

CC: gary.c.allen@power.alstom.com; guy.i.drake@power.alstom.com
Date: 12/20/2010 2:18 PM

Subject: Re: Material Planning for Next Year

One question first.

*IPSC has an extra full set of rotor seals on the next order. Does IPSC
still want the spare set ??

Credits:

1.Bypass seal 99296-T19 $13/each x 99 = $1,287.00

. Bypass holding strip 67599 $8/each x 76 = $608.00

. HE radial seal 67511 $18/each x 64 = $1,152.00

. HE radial holding strip 67524-T1 $8/each x 23 = $184.00

. CE radial seal 67791-T3 $18/each x 28 = $504.00

. CE radial seal 67791-T3 $18/each x 30 = $540.00

. CE radial holding strip 78084-T1 $8/each x 18 = $144.00
. CE radial holding strip 78084-T2 $10/each x 86 = $860.00
. CE radial outboard tab 67953-T2 $15/each x 17 = $255.00
10. CE radial inboard tab 78083-T3 $10/each x 24 = $240.00
A) Axial seals $1940/set x 2 = $3,880.00

B) H&C Post seals $504/set x 2 = $1,008.00

C) Cold end seal clearance gauges $5,575.00

oNOCTULNDWN

Field service from 5 weeks to 4 weeks $9,740.00 deduct. (Note second order
allowed for 5 weeks, not 6)

Adders:

PM/Bill processor modifications $1,700.00

Extra drafting to modify gauge ER drawing $419.00
2 Sets Hot and cold end Diaphragm seals $13,200.00

Total credits $25,977.00
Total adders $15,319.00

TOTAL CREDIT $10,658.00 ( *additional credit of $13,500 if spare set of
seals is taken off also).

Please advise if we are to modify the order.

IP7_022459



| (12/20/2010) Bret Kent - Re: Air Heater BasketSavage . . .. . .. . e PG

From: James Nelson<JIM-N@ipsc.com> (Bret Kent)
To: John May

Date: 12/20/2010 2:18 PM

Subject: Re: Air Heater Basket Salvage

Thank you John.

>>> John May 5/5/2004 11:24:29 AM >>>
James,

Just to give you some feedback, we deposited a check yesterday for the metal sold through salvage.
The total came to $65,881.71. I will make sure that it is credited to 001SGX-402 as requested.

John

>>> James Nelson 3/5/2004 10:16:36 AM >>>

We estimate something in excess of $67,000 (will be more specific when we finalize) to be remitted to
IPSC from Western Metals specifically for salvaged air heater basket material. I just need to help ensure
that these funds get credited to the air heater project; work order 03-96032. Please let me know if we
need to get together or if I can help the process.

Bret will provide a more accurate count to us all as soon as it is available. thanks for your assistance.

IP7_022460
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From: James Nelson<JIM-N@ipsc.com> (Bret Kent)
To: Bret Kent

Date: 12/20/2010 2:18 PM

Subject: Re: SAH changes for SCR

Bret lets get some data on what the actual life impact is on the enamaled vs the Unit 2 type. Also might
as well get a quote for the enamaled. One option is to just add it in to the cost of the SCRs.

>>> Bret Kent 4/19/2004 10:34:19 AM >>>
James,

1 had a talk with Harlan about the air heater change out and SCR's.

The clearflow is needed for use with SCR's, but with one exception to what we installed. For use with
SCR's the cold end needs to be an "Enameled Tight Pack". Better life for use with SCR's.

So the question is. What are the chances that SCR's become reality for us? If there is a high likelihood,
we probably should look into getting the cold end layer changed when we go into Unit 1.

Bret

IP7_022461
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How's $65,881.71

From: Bret Kent [mailto:Bret-K@ipsc.com]

Sent: Wednesday, April 14, 2004 1:07 PM

To: TIH@WMRecycling.com

Subject: RE: Air Heater Basket Salvage Payment

Could you resend the check amount. I think there is a missing digit.
Thanks,
Bret

>>> Tim Healey <TJH@WMRecycling.com> 4/14/2004 10:57:36 AM >>>
Correct, there were 60 loads of air heater material, totaling 1113 tons. The check amount is $65,88.71.

Sorry, I was mixing up the air heater and the burners.

Tim

From: Bret Kent [mailto:Bret-K@ipsc.com]

Sent: Wednesday, April 14, 2004 10:16 AM

To: TIH@WMRecycling.com

Subject: RE: Air Heater Basket Salvage Payment

Can you tell me what the check amount was for air heater material only. Total weight for air
heater material should have been around 1000 to 1200 tons. If the total count on trucks from
March 1 to April 5 was 72 then my guess is the truck loads for airheater material should have been
around 55 to 60. Please confirm.

Thanks,
Bret

>>> Tim Healey <TJH@WMRecycling.com> 4/14/2004 10:03:19 AM >>>
Yes, it includes the 42 burners. I believe that there were 8 loads of air heaters, weighing 200,800
pounds, paid on check humber 30299.

I hope this helps,
Tim

From: Bret Kent [mailto:Bret-K@ipsc.com]
Sent: Tuesday, April 13, 2004 7:47 AM

To: TJH@WMRecycling.com

Subject: RE: Air Heater Basket Salvage Payment

Do these numbers include the 42 burners that were hauled off as well? I believe a
separate check was cut for just the air heater material. Could you verify? I am using this
information for planning next year...

Thanks,

about:blank 12/20/2010

IP7_022462
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Bret

>>> Tim Healey <TJH@WMRecycling.com> 4/8/2004 1:52:56 PM >>>
Bret,

Through March 1 -- April 5 there were 73 truck loads, 2,514,960 pounds of material, and
the total value was $71,744.

Please let us know if you need anything else.

Regards,
Tim Healey

From: Bret Kent [mailto:Bret-K@ipsc.com]
Sent: Wednesday, April 07, 2004 5:09 PM
To: TIH@WMRecycling.com

Subject: Air Heater Basket Salvage Payment

Tim,

Could you provide me with the total number of truckloads, total Ibs of material, and
total dollar value of the air heater basket material?

Thanks,

MVAINNINNI NN OO NN N DN O DN N DN DN N DY NN N

Bret Kent

Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447

fx. (435) 864-0747

bret-k@ipsc.com
http://www.intermountainpower.com/

about:blank 12/20/2010

IP7_022463
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Correct, there were 60 loads of air heater material, totaling 1113 tons. The check amount is $65,88.71.
Sorry, I was mixing up the air heater and the burners.

Tim

From: Bret Kent [mailto:Bret-K@ipsc.com]

Sent: Wednesday, April 14, 2004 10:16 AM

To: TITH@WMRecycling.com

Subject: RE: Air Heater Basket Salvage Payment

Can you tell me what the check amount was for air heater material only. Total weight for air heater
material should have been around 1000 to 1200 tons. If the total count on trucks from March 1 to April 5
was 72 then my guess is the truck loads for airheater material should have been around 55 to 60. Please
confirm.

Thanks,

Bret

>>> Tim Healey <TJH@WMRecycling.com> 4/14/2004 10:03:19 AM >>>

Yes, it includes the 42 burners. I believe that there were 8 loads of air heaters, weighing 200,800
pounds, paid on check number 30299.

I hope this helps,

Tim

From: Bret Kent [mailto:Bret-K@ipsc.com]

Sent: Tuesday, April 13, 2004 7:47 AM

To: TIJH@WMRecycling.com

Subject: RE: Air Heater Basket Salvage Payment

Do these numbers include the 42 burners that were hauled off as well? I believe a separate
check was cut for just the air heater material. Could you verify? I am using this information for
planning next year...

Thanks,

Bret

>>> Tim Healey <TJH@WMRecycling.com> 4/8/2004 1:52:56 PM >>>
Bret,

Through March 1 -- April 5 there were 73 truck loads, 2,514,960 pounds of material, and the total
value was $71,744.

Please let us know if you need anything else.

Regards,
Tim Healey

From: Bret Kent [mailto:Bret-K@ipsc.com]

about:blank 12/20/2010

IP7_022464
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Sent: Wednesday, April 07, 2004 5:09 PM
To: TJH@WMRecycling.com
Subject: Air Heater Basket Salvage Payment

Tim,

Could you provide me with the total number of truckloads, total Ibs of material, and total
dollar value of the air heater basket material?

Thanks,

Bret Kent

Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447

fxX. (435) 864-0747

bret-k@ipsc.com
http://www.intermountainpower.com/

about:blank 12/20/2010

IP7_022465
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Yes, it includes the 42 burners. I believe that there were 8 loads of air heaters, weighing 200,800 pounds,
paid on check number 30299.

I hope this helps,
Tim

From: Bret Kent [mailto:Bret-K@ipsc.com]
Sent: Tuesday, April 13, 2004 7:47 AM

To: TITH@WMRecycling.com

Subject: RE: Air Heater Basket Salvage Payment

Do these numbers include the 42 burners that were hauled off as well? I believe a separate check was
cut for just the air heater material. Could you verify? I am using this information for planning next
year...

Thanks,
Bret

>>> Tim Healey <TJH@WMRecycling.com> 4/8/2004 1:52:56 PM >>>
Bret,

Through March 1 -- April 5 there were 73 truck loads, 2,514,960 pounds of material, and the total value
was $71,744.

Please let us know if you need anything else.

Regards,
Tim Healey

From: Bret Kent [mailto:Bret-K@ipsc.com]
Sent: Wednesday, April 07, 2004 5:09 PM
To: TIH@WMRecycling.com

Subject: Air Heater Basket Salvage Payment

Tim,

Could you provide me with the total number of truckloads, total Ibs of material, and total dollar
value of the air heater basket material?

Thanks,

Bret Kent

Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447

fx. (435) 864-0747

bret-k@ipsc.com
http://www.intermountainpower.com/

about:blank 12/20/2010

IP7_022466
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Bret,

Through March 1 -- April 5 there were 73 truck loads, 2,514,960 pounds of material, and the total value was
$71,744.

Please let us know if you need anything else.

Regards,
Tim Healey

From: Bret Kent [mailto:Bret-K@ipsc.com]
Sent: Wednesday, April 07, 2004 5:09 PM
To: TITH@WMRecycling.com

Subject: Air Heater Basket Salvage Payment

Tim,

Could you provide me with the total number of truckloads, total ibs of material, and total dollar value of
the air heater basket material?

Thanks,

Bret Kent

Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447

fx. (435) 864-0747
bret-k@ipsc.com
http://www.intermountainpower.com

about:blank 12/20/2010

IP7_022467



What is the percentage or dollar savings?
>>> <joseph.a.smith@power.alstom.com> 4/6/2004 10:58:19 AM >>>

The seals on this order are at a discounted price because of the volume
purchased.

(Embedded  Bret Kent <Bret-K@ipsc.com>
image moved 04/05/2004 12:38 PM

to file:

pic14771.pcx)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA
cc:
Subject: Re: Material Planning for Next Year

Security Level:? Internal

Joe,

In pricing the extra set of seals was there any type of discount applied?
In other words, is the credit back enough that we could turn around and
buy a full set of rotor seals at a later date?

The idea is that we could take a full inventory after the replacement work
next year and order out what we are missing.

Thanks,
Bret
>>> <joseph.a.smith@power.alstom.com> 3/23/2004 10:16:07 AM >>>

IPSC has an extra full set of rotor seals on the next order. Does IPSC
still want the spare set ??

(Embedded Bret Kent <Bret-K@ipsc.com>
image moved 03/22/2004 12:30 PM

to file:

pic00658.pcx)

about:blank

Page 1 of 3

12/20/2010
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To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA

cc:  finnemorehe@hotmail.com, James Nelson <JIM-N@ipsc.com>, Gary C.

Allen/USWELO1/Power/ALSTOM@GA
Subject: Material Planning for Next Year

Security Level:? Internal

Joe,

The installation work for Unit 2 is complete, and other than
transportation
issues, it went very smoothly.

In preparation for next year, I am providing the following list of left
over materials. Please adjust your Bill of Materials for Unit 1 material
accordingly:

1) Cold End By-pass Seal Leaf #99296 T-19........ciciieiereees 99
2) Cold End By-pass Seal Holding Strips #67599............... 76
3) Hot End Radial Seal Outer Leaf #67511.....ccccccceievininnnns 64
4) Hot End Radial Seal Holding Strip #67524 T-1.............. 23
5) Cold End Radial Seal Leaf #67791 T-3.....cccocovvrrrrnninnnes 28
6) Cold End Radial Seal Leaf #67791 T-4.....cccocecverinrinnnens 30
7) Cold End Radial Seal Holding Strip #78084 T-1............. 18
8) Cold End Radial Seal Holding Strip #78084 T-2............. 86
9) Cold End Radial Seal Outboard Tab #67953 T-2........... 17
10) Cold End Radial Seal Inboard Tab #78083 T-3.......... 24

Items that were found to be in good condition and were not changed out:
A) Do not send the Axial Seals both the CW and CCW set.

B) Do not send the Post Seals

C) Do not send the Cold End Seal Clearance Gauges

The following items were not provided this year, but will be needed for
Unit 1.

i) Complete set of Diaphragm Seals for both rotors.
In addition, please reduce the time required for the Field Service
Engineer

from 6 weeks to 4 weeks.

Please respond with an updated bill of materials for Unit 1 materials and
adjustment (credit) to the contract amount.

Thank you for your help,

NAINIININ N NIN NN NN NN AN NN NN NI NI NI NS

Bret Kent

about:blank

Page 2 of 3

12/20/2010
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Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447

fx. (435) 864-0747
bret-k@ipsc.com
http://www.intermountainpower.com/

about:blank 12/20/2010

IP7_022470



Ralph,

Page 1 of 1

Attached is Alstom's manufacturing schedule for the Unit 1 SAH modifications. We need to get freight lined up for about

the middle of December thru the 1st of February.

I'll come pay you a visit so we can talk about it.

Bret

>>> <joseph.a.smith@power.alstom.com> 11/2/2004 7:47:08 AM >>>
Attached find the project manufacturing schedule for Unit #1. Also, find
the transmittal letter for the unit #1 erection drawings, which were
express mailed to you today.

Everyone here seems to be on top of the scope changes for unit #1.

(See attached file: unit 1 manufacturing schedule nov 2 04.xis)(See
attached file: intermountian er transmittal nov 2 04.doc)

(Embedded  Bret Kent <Bret-K@ipsc.com>
image moved 10/13/2004 09:36 AM

to file:

pic16840.pcx)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA
cc:
Subject: IPSC Unit 1 Schedule

Security Level:? Internal

Joe,

Look out to the SAH rotor modifications coming up in March and remembering
the headache we had with logistics last year, I wanted to see if you have
schedule set up for the Unit 1 material.

The contract asks for all materials to be onsite by February 1, 2005.

Pleas advise with your proposed schedule, so IPSC can get a contract in

place for the freight.

I know we have gone around a couple of times. So are we clear on the
materials that have been added/removed from the order?

Thanks,

about:blank

12/20/2010

IP7_022471
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Rotor Modification

ALSTOM

Air Preheater Company
Project Schedule
Rotary Regenerative Air Preheaters
Intermountain Power Unit #1
P.O. # 0445615
APX-03062713

11/30

12/2

12/4

12/6

12/8

12/10

12/12

12/14

12/16

12/18

12/20
12/22
12/24
12/26
12/28
12/30
1/1
1/3
1/5
1/7
1/9

1/11

1/13

1/15

1/17

1/19

1/21

1/23

1/25

1/27

1/29

1/31

One truck required

Cold End Baskets

23 trucks required

Hot End Baskets

19 trucks required

Seal Gauges

On same truck as Rotor Mods.

Rotor Seals

On last truck of baskets

Basket Seals

"On last truck of baskets

JAS
2-Nov-04
Rev. 0

LAP-4393
Date Printed: 12/20/2010

ALSTOM Power, Inc.
Air Preheater Company



November 2, 2004

Mr. George W. Cross

President and Chief Operations Officer
Intermountain Power Service Corporation
850 West Brush Wellman Road

Delta, UT 84624-9546

Attention: Bret Kent
Contract Administrator

Intermountain Power Service Corporation

Secondary Air Preheater Element Replacement Hardware
Intermountain Power Service Corporation Contract Number: 04-45615
Air Preheater Company Contract: 03062713

Enclosed find (10) ten copies of the following air heater erection drawings:

C-80030675, Basket Sealing Bar Arrangement
A-80030674, Basket Arrangement

C-65357-P, General Welding Specifications
H-78077-A, Radial Seal Assembly

C-78075, Axial Seal Assembly

C-99297-A, EE-ZEE ™ Bypass Seal Field Assembly
E-98856, Decimal to Fractional Reference Table
E-99502, Lifting Arrangement

D-10031472-A, Clearflow Rotor Modifications
C-10041246, Hot End Seal Clearance Gauge Assembly

Sincerely,

ALSTOM POWER INC.
AIR PREHEATER COMPANY

Joseph A. Smith, Project Manager
Heat Recovery Systems
Enclosure

Courier service (435-864-6447)

IP7_022473
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I had a list of secondary air heater temps on my desk. I am not sure if you have already talked with Hugh or

not.

....................... Unit1.....A.cooeiesBavevreeeenn Unit 2,000 A LB
Clutch Air Drive............ 126........ 174, 214....... 275
Clutch Maintenance...... 134........ 156, iiiiiiiriinirinnnenns 173....... 181
Electric Input Bearing....166........ 190, 184....... 148
Lube Oil Temp............. 125......... 31 S 132....... 134

Looks like Unit 2 air drive might need some work.
Hope you have a Merry Christmas.

Bret

about:blank

12/20/2010

IP7_022474
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HEY BRET,

| TALKED TO BUD TODAYAT ALSTOM. HE SAID THAT THE HE LAYER IS DONE AND THEY WILL BE
STARTING THE CE LAYER TODAY. THINGS ARE ROLLING ON MY END SLOWLY BUT THIS WAS A
HOLIDAY WEEK. | AM HOPING TO HAVE ALL OF THE FIRST LAYER PICKED UP NO LATER THAN 1/7/04.
WE SHOULD BE MOVING QUICKER ON MY END AFTER THE NEW YEAR. | HAD 2 TRUCKS PICK UP ON
12/17, 1 ON 12/20, AND 2 SCHEDULED FOR TODAY. | HAVE 2 SCHEDULED FOR 12/22. | WILL LET YOU
KNOW ON THURSDAY WHAT THE TOTAL IS ON THE WAY. THANKS LISA

about:blank 12/20/2010

IP7_022475



| (12/20/2010) Bret Kent - Re: Number of Baskets per Pallet o

Page 1

From: <joseph.a.smith@power.alstom.com> (Bret Kent)
To: Bret Kent

CC: ortaville.r.dodson@power.alstom.com

Date: 12/20/2010 2:24 PM

Subject: Re: Number of Baskets per Pallet

Attachments: pic08419.pcx

See below for information on number of baskets per skid.

Bret, is there any way that the number of trucks per day could be increased
(so far one per day)? As I stated when I first called you, we are ahead of
the game and have a lot of baskets to load. We are running out of room in
our lay down area. Let me know.

(Embedded  Bret Kent <Bret-K@ipsc.com>
image moved 12/20/2004 01:23 PM

to file:

pic08419.pcx)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA
cC:

Subject: Number of Baskets per Pallet

Security Level:? Internal

Joe,

Can you get me a count of the number of each basket type that are shipped
per pallet?

A Baskets....... 48 Required.....Shipped
B Baskets....... 48 Required.....Shipped
C Baskets....... 96 Required.....Shipped Per Pallet
D Baskets....... 96 Required.....Shipped Per Pallet

__6__ PerPallet
—3
4
4
E Baskets....... 96 Required.....Shipped ___ 3 Per Pallet
4
—4
3
4

Per Pallet

F Baskets....... 96 Required.....Shipped Per Pallet
FC Baskets.....48 Required.....Shipped Per Pallet
G Baskets....... 96 Required.....Shipped Per Pallet
GC Baskets.....48 Required.....Shipped Per Pallet

IP7_022476
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Thanks,

Bret

IP7_022477
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HEY BRET,

| WAS TALKED TO RALPH A FEW TIMES TODAY AND TOLD HIM THAT THERE WAS 2 TRUCKS FOR
SURE TODAY & | WOULD LET HIM KNOW TOMMAROW ABOUT THE REST OF THE WEEK. | HAVE TOLD
THE DRIVERS TO CALL AHEAD FOR DELIVERY. ALL DRIVERS WILL BE AWARE OF DELIVERY HOURS &
DAYS. THANKS!

----- Original Message -----

From: Bret Kent

To: lisahanson @adelphia.net

Cc: Ralph Newberry

Sent: Monday, December 20, 2004 12:31 PM
Subject: Fwd: Re: First Pickup

Lisa,

We received 2 trucks this morning. What is this week looking like? With the holiday weekend how many
loads can we expect?

Thanks,

SIS I N LV VI NN T NV N VP NN VY VE VY VY VP VY NN E VY V]

Bret Kent

Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447

fx. (435) 864-0747

bret-k@ipsc.com
hitp://www.intermountainpower.com/

>>> <joseph.a.smith@power.alstom.com> 12/17/2004 10:10:47 AM >>>

Here is the status as of this morning: We loaded one truck this morning.
Lisa says that there will be one more truck this afternoon. We have
fifteen more loads ready to be loaded. We will manufacture approx. three
loads per day. We will be complete with the manufacturing of the
baskets/element on Jan. 4, 2005.

Forwarded by Joseph A. Smith/USWELO1/Power/ALSTOM on
12/17/2004 12:00 PM

about:blank 12/20/2010

IP7_022478



Joe,

Can you get me a count of the number of each basket type that are shipped per pallet?

A Baskets....... 48 Required.....Shipped Per Pallet
B Baskets....... 48 Required.....Shipped Per Pallet
C Baskets....... 96 Required.....Shipped Per Pallet
D Baskets....... 96 Required.....Shipped Per Pallet
E Baskets....... 96 Required.....Shipped Per Pallet
F Baskets....... 96 Required.....Shipped Per Pallet
FC Baskets.....48 Required.....Shipped Per Pallet
G Baskets....... 96 Required.....Shipped Per Pallet
GC Baskets.....48 Required.....Shipped Per Pallet
Thanks,

Bret

about:blank

Page 1 of 1

12/20/2010

IP7_022479



| (12/20/2010) Bret Kent - Re: First Pickup , e T T T Page 1 |

From: <joseph.a.smith@power.alstom.com> (Bret Kent)
To: Bret Kent

Date: 12/20/2010 2:24 PM

Subject: Re: First Pickup

Attachments: pic16279.pcx; pic25996.pcx

Here is the status as of this morning: We loaded one truck this morning.
Lisa says that there will be one more truck this afternoon. We have
fifteen more loads ready to be loaded. We will manufacture approx. three
loads per day. We will be complete with the manufacturing of the
baskets/element on Jan. 4, 2005.

Forwarded by Joseph A. Smith/USWELO1/Power/ALSTOM on
12/17/2004 12:00 PM

(Embedded  Joseph A. Smith/USWELO1/Power/ALSTOM

image moved 12/09/2004 02:06 PM (Phone: +585-596-2710, Dept.: HRP)
to file:

pic16279.pcx)

To: Bret Kent <Bret-K@ipsc.com>

cc:
Subject: Re: First Pickup (Document link: Joseph A. Smith)

Security Level:? Internal

When I asked for the information to develop the schedule, manufacturing
told me that they would be ready ahead of schedule with the
baskets/element. At this time I am not sure by how much, but I will find
out and let you know when and what will be available to be picked up.

(Embedded  Bret Kent <Bret-K@ipsc.com>
image moved 12/09/2004 10:21 AM

to file:

pic25996.pcx)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA
cc:
Subject:  First Pickup

IP7_022480
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Security Level:? Internal

Joe,

When can we expect the first load of material to be ready for pickup? Just
want to make sure we are getting trucks lined up.

Could you put together a schedule, like you did last year, that shows dates
when loads will be ready for pickup? This would help the freight
company schedule their loads out.

Thanks,

Bret Kent

Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447

fx. (435) 864-0747

bret-k@ipsc.com
http://www.intermountainpower.com/

IP7_022481
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From: <joseph.a.smith@power.alstom.com> (Bret Kent)
To: Bret Kent

Date: 12/20/2010 2:24 PM

Subject: Re: First Pickup

Attachments: pic04313.pcx

When I asked for the information to develop the schedule, manufacturing
told me that they would be ready ahead of schedule with the
baskets/element. At this time I am not sure by how much, but I will find
out and let you know when and what will be available to be picked up.

(Embedded  Bret Kent <Bret-K@ipsc.com>
image moved 12/09/2004 10:21 AM

to file:

pic04313.pcx)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA
cc:
Subject:  First Pickup

Security Level:? Internal

Joe,

When can we expect the first load of material to be ready for pickup? Just
want to make sure we are getting trucks lined up.

Could you put together a schedule, like you did last year, that shows dates
when loads will be ready for pickup? This would help the freight
company schedule their loads out.

Thanks,

Bret Kent

Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447
fx. (435) 864-0747

IP7_022482
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bret-k@ipsc.com

http://www.intermountainpower.com

IP7_022483
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Joe,

When can we expect the first load of material to be ready for pickup? Just want to make sure we are getting
trucks lined up.

Could you put together a schedule, like you did last year, that shows dates when loads will be ready for
pickup? This would help the freight company schedule their loads out.

Thanks,

Bret Kent

Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447

fx. (435) 864-0747

bret-k@ipsc.com
http://www.intermountainpower.com/

about:blank 12/20/2010

IP7_022484
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From: Tim Healey<TJH@WMRecycling.com> (Bret Kent)
To: 'Bret Kent'

Date: 12/20/2010 2:24 PM

Subject: RE: SAH Basket Replacement - Outage Planning

Jay Lamb and I will be in attendance -- see you then

From: Bret Kent [mailto:Bret-K@ipsc.com]

Sent: Tuesday, December 07, 2004 8:36 AM

To: finnemorehe@hotmail.com; Bret-K.TS POST.IPSCOF@ipsc.com; Conf

3.TS POST.IPSCOF@ipsc.com; GARY-G.TS POST.IPSCOF@ipsc.com;
Jeff-Schena. TS POST.IPSCOF@ipsc.com; Phil-H.TS POST.IPSCOF@ipsc.com;
RALPH-N.TS POST.IPSCOF@ipsc.com; RICHARD-S.TS POST.IPSCOF@ipsc.com;
SYLVAN-L.TS POST.IPSCOF@ipsc.com; VANCE-B.TS POST.IPSCOF@ipsc.com;
TIH@WMRecycling.com; til@WMRecycling.com

Cc: Dean-W.TS POST.IPSCOF@ipsc.com

Subject: SAH Basket Replacement - Outage Planning

Item Type: Appointment

Start Date: Wednesday, 15 Dec 2004, 10:00:00am (Mountain Standard Time)
Duration: 2 Hours

Place: Conf 3

Wednesday, December 15th 2004
10:00 AM
IPP Admin Bldg - Conf 3

The purpose of this meeting is to plan for the staging and installation
of the SAH baskets during the Unit 1 Outage.

Harlan Finnemore (Air Preheater Company - Field Service Engineer),
Darrell Steede ( TEI - Superintendent), and Jay Lamb / Tim Healey (
Western Metals Recycling - Scrap Hauler) will be onsite.

We will be discussing:

1. Material Receiving and staging (Approximately 44 Semi loads of
material)

Scrap metal removal (Approximately 60 Rolloff/Trailer loads)
Material flow in/out of Unit 1

Contractor Trailer Location

Air Heater Tagging

Red/ Yellow Barrier Tape Requirements

Scaffolding

Other Coordination and Planning Issues

Nk WN

Thank

IP7_022485
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Joe,

Just wanted to give you a heads-up. A PO was sent out late last week for 2 sets of T-bars. They will need to
be added to the planning and scheduling.

We are hoping that we can save the freight and fit the T-bars on one of the loads coming our way. How
feasible do you think that is?

Thanks,

Bret Kent

Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447
fx. (435) 864-0747

bret-k@ipsc.com

http://www.intermountainpower.com/

about:blank 12/20/2010

IP7_022486
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Jack,

I just wanted to give you a heads up. Our management made a decision late last week to go back to the OEM's
T-Bars.

We will keep your company in mind when we get ready to change seals. It may take some convincing...

Thanks for all your help,

Bret Kent

Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447

fx. (435) 864-0747

bret-k@ipsc.com
hitp://www.intermountainpower.com/

about:blank 12/20/2010

IP7_022487



| (12/20/2010) Bret Kent - RE: Air Heater Planning

__Pagei]

From: Harlan Finnemore<finnemorehe@hotmail.com> (Bret Kent)
To: Bret-K@ipsc.com

Date: 12/20/2010 2:24 PM

Subject: RE: Air Heater Planning

Hi Brett,

Sorry I have been so hard to contact. We have been back in western New York
and Virginia, but have returned to Idaho.

If you schedule the meeting with Darrell Steede for the 15th it will be just
fine. Either the day before or after the 15th will also work fine for me to
provide the seminar. Just let me know which works best for your engineering
people and let me know.

We had a great Thanksgiving; hope you did as well.
Harlan

>From: "Bret Kent" <Bret-K@ipsc.com>

>To: <finnemorehe@hotmail.com>

>Subject: RE: Air Heater Planning

>Date: Tue, 30 Nov 2004 13:00:18 -0700

>

>Harlan,

>

>I spoke with Darrell Steede (TEI) he is unavailable to meet on Dec
>8th. He would like to push off 1 week to the 15th. Would you be
>available on Dec 15th? I would also like to schedule the Engineering
>Seminar for the day before or after (Dec 14th or 16th). Let me know if
>that week would work for you. And if so which day works for the
>Seminar.

>

>FYI, I also put in the requisition for the T-Bars from APC today.
>Power Replacements was a little cheaper on there bid, but they were not
>worth the hassle we had last year. So the T-bars and tabs will be OEM
>manufactured.

>

>Thanks,

>

>

>

p XLV NENY VP VE VIRV NENY NP VY VY VY N VPNE VPN VY VY VY Y V]

>Bret Kent

>Intermountain Power Service Corp

>850 West Brush Wellman Rd

>Delta, UT 84624

>

>ph. (435) 864-6447

>fx. (435) 864-0747

>bret-k@ipsc.com

>http://www.intermountainpower.com/

>

IP7_022488
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> >>> "Harlan Finnemore" <finnemorehe@hotmail.com> 11/24/2004 11:54:57 AM
> >>>

>

>Hi Bret,

>

>December 8, should work out fine, and I would be happy to work in the
>seminar.

>

>I agree that you don't need the rotor angles as the existing ones
>should be

>in good condition and well installed.

>

>I have not had time to work you up any additional information on the
>lube

>system, but will try to have someting by December.

>

>Harlan

>From: "Bret Kent" <Bret-K@ipsc.com>

>To: <finnemorehe@hotmail.com>

>CC: "Phil Hailes" <Phil-H@ipsc.com>

>Subject: Air Heater Planning

>Date: Tue, 23 Nov 2004 14:37:55 -0700

>

>Harlan,

>

>Need to discuss with you several items. I am sending this email, but
>will follow up with a phone call.

>

>1) Need to schedule an onsite planning meeting for the Air Heater
>installation. To coordinate with TEI, scrap hauler, IPSC
>Qperations...

> >I am looking at Dec 8th. Does that date work?

> >

> >2) If possible could we plan the Onsite engineering seminar for this
> >same week.

> >

> >3) I am not ordering Rotor angles this year. If you remember last
>year

>they were ordered but were the wrong part (They were Bypass angles).
>Are you comfortable with this> It is my recollection that the Rotor
>Angles were in good shape and didn't need replacing with the T-Bars.
>

>4) Any additional information you can get me on the Lube Oil
>modifications would be helpful.

>

>

>Thanks,

>

>Bret Kent

VVVVVVVVVVYVYVYVYVYV
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Thanks and the quote was $4,380.00 per load but he didn't mention if this included any sur-charge for fuel. I
will get a hard copy and get back to you.

Ralph

about:blank 12/20/2010
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Got a quote back but they didn't leave a number and it is not a hard copy. Can't remember the date of the E-

Thanks
Ralph

about:blank 12/20/2010

IP7_022492
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Harlan,

I spoke with Darrell Steede (TEI) he is unavailable to meet on Dec 8th. He would like to push off 1 week to the
15th. Would you be available on Dec 15th? I would also like to schedule the Engineering Seminar for the day
before or after (Dec 14th or 16th). Let me know if that week would work for you. And if so which day works
for the Seminar.

FYI, I also put in the requisition for the T-Bars from APC today. Power Replacements was a little cheaper on
there bid, but they were not worth the hassle we had last year. So the T-bars and tabs will be OEM
manufactured.

Thanks,

Bret Kent

Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447

fx. (435) 864-0747

bret-k@ipsc.com
http://www.intermountainpower.com/

>>> "Harlan Finnemore" <finnemorehe@hotmail.com> 11/24/2004 11:54:57 AM >>>
Hi Bret,

December 8, should work out fine, and I would be happy to work in the
seminar.

I agree that you don't need the rotor angles as the existing ones should be
in good condition and well installed.

I have not had time to work you up any additional information on the lube
system, but will try to have someting by December.

Harlan

>From: "Bret Kent" <Bret-K@ipsc.com>

>To: <finnemorehe@hotmail.com>

>CC: "Phil Hailes" <Phil-H@ipsc.com>

>Subject: Air Heater Planning

>Date: Tue, 23 Nov 2004 14:37:55 -0700

>

>Harlan,

>

>Need to discuss with you several items. I am sending this email, but
>will follow up with a phone call.

>

>1) Need to schedule an onsite planning meeting for the Air Heater
>installation. To coordinate with TEI, scrap hauler, IPSC Operations...
>I am looking at Dec 8th. Does that date work?

>

about:blank 12/20/2010
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>2) If possible could we plan the Onsite engineering seminar for this
>same week.

>

>3) I am not ordering Rotor angles this year. If you remember last year
>they were ordered but were the wrong part (They were Bypass angles).
>Are you comfortable with this> It is my recollection that the Rotor
>Angles were in good shape and didn't need replacing with the T-Bars.
>

>4) Any additional information you can get me on the Lube Oil
>modifications would be helpful.

>

>

>Thanks,

>

>Bret Kent

about:blank 12/20/2010
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Guy,

That's okay, I just wanted to make sure we are on the same page. We will be getting a PO to you. We are
looking for delivery by 1st of February. We are hoping to fit them in on one of the shipments with the baskets
or seals.

Thanks for your help,

DININTOI NI DI O PN NI N NI PN NI N NI NN NS N NN N

Bret Kent

Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447

fx. (435) 864-0747

bret-k@ipsc.com
hitp://www.intermountainpower.com/

>>> <guy.i.drake@power.alstom.com> 11/30/2004 7:23:50 AM >>>

There close, but ours are 1/4" thick with slightly different notch sizes. The small tab also has a 1/4" notch. |
would show you, but we are not allowed to transmit our manufacturing drawings.

Guy

x | Bret Kent <Bret-K@ipsc.com>

11/30/2004 09:09 AM

To: Guy |. Drake/USWELO1/Power/ALSTOM@GA
cc:

Subiject: Re: Quote for T-bars for Lynndyl Units, LAP-4098

Security Level:? Internal

Guy,

Sorry, I misread your email. I put together these sketches. Are
these the tabs (or similar)? 21 & 34 are "Tbar Tab_2.tif" and 22 &
35 are "Thar Tab_l.tif"

Thanks,

Bret

>>> <guy.i.drake@power.alstom.com> 11/30/2004 6:50:43 AM >>>

When t-bars are ordered the seal tabs are included, and in the price. These are

about:blank 12/20/2010
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item numbers 21, 22, 34, 35 shown on the radial seal assembly drawing.

Guy Drake
APC

[IMAGE] Bret Kent <Bret-K@ipsc.com>
11/29/2004 05:30 PM

To: Guy I. Drake/USWELO1l/Power/ALSTOME@GA

ce:

Subject: Re: Quote for T-bars for Lynndyl Units, LAP-4098
Security Level:? Internal

Guy,

What would the cost be for including the T-Bar Tabs. I believe there
are 2 different styles req'd. So we would be looking for 48 of

each. If you have a sketch forward it along with the quote so I make
sure we are talking about the same thing. Also we will not need the
Rotor angles. From previous experience we know they are in good
shape.

Thanks,

11/29/2004 8:17:23 AM >>>
Bret,

Attached is the revised guote for the t-bars and rotor angles. The t-bars do
include sealing tabs. The agreed uponT&C's with previous order will still apply.

Thanks.

Regards,

Guy Drake
APC

about:blank 12/20/2010
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There close, but ours are 1/4" thick with slightly different notch sizes. The small tab also has a 1/4" notch. | would
show you, but we are not allowed to transmit our manufacturing drawings.

Guy
é i’ Bret Kent <Bret-K@ipsc.com>
11/30/2004 09:09 AM

To: Guy |. Drake/lUSWELO1/Power/ALSTOM@GA
cc:

Subject: Re: Quote for T-bars for Lynndyl Units, LAP-4098

Security Level:? Internal

Guy,

Sorry, I misread your email. I put together these sketches. Are
these the tabs (or similar)? 21 & 34 are "Tbar Tab_2.tif" and 22 & 35
are "Tbar Tab_1l.tif"

Thanks,

Bret

>>> <guy.i.drake@power.alstom.com> 11/30/2004 6:50:43 AM >>>
When t-bars are ordered the seal tabs are included, and in the price. These are item

numbers 21, 22, 34, 35 shown on the radial seal assembly drawing.

Guy Drake
APC

[[MAGE] Bret Kent <Bret-K@ipsc.com>
11/29/2004 05:30 PM

To: Guy I. Drake/USWELOLl/Power/ALSTOM@GA

cc:

Subject: Re: Quote for T-bars for Lynndyl Units, LAP-4098

Security Level:? Internal

about:blank 12/20/2010
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Guy,

What would the cost be for including the T-Bar Tabs. I believe there
are 2 different styles reg'd. So we would be looking for 48 of each.
If you have a sketch forward it along with the quote so I make sure we
are talking about the same thing. Also we will not need the Rotor
angles. From previous experience we know they are in good shape.

Thanks,

11/29/2004 8:17:23 AM >>>

Bret,

Attached is the revised quote for the t-bars and rotor angles. The t-bars do include
sealing tabs. The agreed uponT&C's with previous order will still apply. Thanks.

Regards,

Guy Drake
APC

about:blank 12/20/2010
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Guy,

Sorry, I misread your email. I put together these sketches. Are these the tabs (or similar)? 21 & 34 are "Tbar
Tab_2.tif" and 22 & 35 are "Tbar Tab_1.tif"

Thanks,

Bret

>>> <guy.i.drake@power.alstom.com> 11/30/2004 6:50:43 AM >>>

When t-bars are ordered the seal tabs are included, and in the price. These are item numbers 21, 22, 34, 35

shown on the radial seal assembly drawing.

Guy Drake
APC

‘% | Bret Kent <Bret-K@ipsc.com>

11/29/2004 05:30 PM

To: Guy |. Drake/USWELO1/Power/ALSTOM@GA
cc:

Subject: Re: Quote for T-bars for Lynndyl Units, LAP-4098

Security Level:? Internal

Guy,

What would the cost be for including the T-Bar Tabs. I believe there
are 2 different styles reg'd. So we would be looking for 48 of

each. If you have a sketch forward it along with the quote so I make
sure we are talking about the same thing. Also we will not need the
Rotor angles. From previous experience we know they are in good
shape.

Thanks,

11/29/2004 8:17:23 AM >>>

Bret,
Attached is the revised quote for the t-bars and rotor angles. The t-bars do

include sealing tabs. The agreed uponT&C's with previous order will still apply.
Thanks.

about:blank 12/20/2010
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Regards,

Guy Drake
APC

about:blank 12/20/2010
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When t-bars are ordered the seal tabs are included, and in the price. These are item numbers 21, 22, 34, 35
shown on the radial seal assembly drawing.

Guy Drake
APC

g ,' Bret Kent <Bret-K@ipsc.com>
11/29/2004 05:30 PM

To: Guy |. Drake/USWELO1/Power/ALSTOM@GA
cc:

Subject: Re: Quote for T-bars for Lynndy! Units, LAP-4098

Security Level:? Internal

Guy,

What would the cost be for including the T-Bar Tabs. I believe there

are 2 different styles reg'd. So we would be looking for 48 of each.

If you have a sketch forward it along with the quote so I make sure we

are talking about the same thing. Also we will not need the Rotor
angles. From previous experience we know they are in good shape.

Thanks,

11/29/2004 8:17:23 AM >>>
Bret,

Attached is the revised quote for the t-bars and rotor angles. The t-bars do include
sealing tabs. The agreed uponT&C's with previous order will still apply. Thanks.

Regards,

Guy Drake
APC

about:blank 12/20/2010
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Guy,

What would the cost be for including the T-Bar Tabs. I believe there are 2 different styles req'd. So we would
be looking for 48 of each. If you have a sketch forward it along with the quote so I make sure we are talking
about the same thing. Also we will not need the Rotor angles. From previous experience we know they are in
good shape.

Thanks,

11/29/2004 8:17:23 AM >>>
Bret,

Attached is the revised quote for the t-bars and rotor angles. The t-bars do include sealing tabs. The agreed
uponT&C's with previous order will still apply. Thanks.

Regards,

Guy Drake
APC

about:blank 12/20/2010
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Order would be placed around the first of the year.

>>> <pril50@aol.com> 11/29/2004 12:06:14 PM >>>
Bret:

| can have it delivered via PRI truck for $750.00. If you prefer, | could linquire into pricing for another carrier of
your choosing.

When do you anticipate placing the order? | would like to inventory our steel for upcoming jobs.
Let me know.

Thank you.
Jack Freidberg

about:blank 12/20/2010

IP7_022505



Page 1 of 1

Bret:

| can have it delivered via PRI truck for $750.00. If you prefer, | could linquire into pricing for another carrier of
your choosing.

When do you anticipate placing the order? | would like to inventory our steel for upcoming jobs.
Let me know.

Thank you.
Jack Freidberg

about:blank 12/20/2010
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Bret,

Attached is the revised quote for the t-bars and rotor angles. The t-bars do include sealing tabs. The agreed
uponT&C's with previous order will still apply. Thanks.
Regards,

Guy Drake
APC

about:blank 12/20/2010
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ALSTOM

Air Preheater Company

Quote Number: [ 3GS-2060B-4100 |
Air Preheater Company
ALSTOM Power Inc.
3020 Truax Rd, P. O Box 372
Wellsville. New York 14895
www . airpreheatercompany.com
QUOTATION TO: Mr. Bret Kent Page Number: fof 1

Intermountain Power Service Corp.
Revision Date:

Area Office: Los Angeles Terms: Net 30 Days
Quote Date Customer Inquiry Customer Inquiry **Shipment of Malerials All Prices are:
Number Date After Receipt of Order
11/29/04 request 6 weeks FOB Wellsville, NY-Freight Collect
Station:  Lynndyl #2
Ljungstrom® Air Preheater Size:  33.5VIM
LAP- 4098/4100
Item | Part Number Description Order UM Unit Price Total Price
No. Qty

Per your request we are pleased to offer:

1 As spec Hot and cold end floating t-bars with fasteners & tabs 2 Set 10,975.00 $21,950.00
2 As spec Hot and cold end rotor angles 2 Set 6,815.00 13,630.00
Total $35,580.00

We normally recommend ncw rotor angles when
installing new t-bars if the conditions warrant.

Approx. weight of t-bars = 6,000# total.
Approx. weight of rotor angles = 4,000# total.

Mutually agreed upon T&C’s per spec 04-45615 shall
apply to this proposal and subscquent order.

For tax purposes, Purchase Order is required prior to shipment. Late payments are subject to a charge of 1 %% per month. 1
HRSPD-2 11/15:01

Prices are valid for 30 days from date of quote. Air Preheater™s minimum billing is $130 per order/release/shipment
**Lead Time: Based on material shipment after receipt of approved purchase order and/or authorization to manufacture.

For additional information please contact: Air Preheater Company

Guy 1. Drake, Project Manager Heat Recovery Services - Project Development
Ph: (585) 596-2689 -

Fax: (585) 596-2631 A,

E-mail: guy.i.drake@power.alstom.com

IP7_022508
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Jack,

I did receive your quote. Thank you. I assume freight was not included in those prices. Could you provide an
estimate for freight.

Thanks,
Bret Kent

>>> <pril50@aol.com> 11/29/2004 5:43:23 AM >>>
Bret: Just a follow up to make sure you received our fax with pricing. Let me know if you should
require any additional information

Vack /';a/élie/y

Power Replacements, Inc.
31900 Via Del Senor
Homeland, CA 92548
800-491-4017

909-926-6386 fax
pril50@aol.com
www.powerreplacements.com

about:blank 12/20/2010
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Bret: Just a follow up to make sure you received our fax with pricing. Let me know if you should
require any additional information

Jnek F/‘e/a/lwy«

Power Replacements, Inc.
31900 Via Del Senor
Homeland, CA 92548
800-491-4017

909-926-6386 fax
pril50@aol.com
www.powerreplacements.com

about:blank 12/20/2010
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From: Harlan Finnemore<finnemorehe@hotmail.com> (Bret Kent)
To: Bret-K@ipsc.com

CC: Phil-H@ipsc.com

Date: 12/20/2010 2:24 PM

Subject: RE: Air Heater Planning

Hi Bret,

December 8, should work out fine, and I would be happy to work in the
seminar.

1 agree that you don't need the rotor angles as the existing ones should be
in good condition and well installed.

I have not had time to work you up any additional information on the lube
system, but will try to have someting by December.

Harlan

>From: "Bret Kent" <Bret-K@ipsc.com>

>To: <finnemorehe@hotmail.com>

>CC: "Phil Hailes" <Phil-H@ipsc.com>

>Subject: Air Heater Planning

>Date: Tue, 23 Nov 2004 14:37:55 -0700

>

>Harlan,

>

>Need to discuss with you several items. I am sending this email, but
>will follow up with a phone call.

>

>1) Need to schedule an onsite planning meeting for the Air Heater
>installation. To coordinate with TEI, scrap hauler, IPSC Operations...
>I am looking at Dec 8th. Does that date work?

>

>2) If possible could we plan the Onsite engineering seminar for this
>same week.

>

>3) I am not ordering Rotor angles this year. If you remember last year
>they were ordered but were the wrong part (They were Bypass angles).
>Are you comfortable with this> It is my recollection that the Rotor
>Angles were in good shape and didn't need replacing with the T-Bars.
>

>4) Any additional information you can get me on the Lube Oil
>maodifications would be helpful.

>

>

>Thanks,

>

>Bret Kent

IP7_022511
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FACSIMILE
TRANSMITIAL
Name: Bret Kent
Organizati b in Power Service Corp
Fax Number: 435-864-0747
From: Jack Freidberg
Power Replacements, Inc
Date. November 23, 2004
Subject: T-Bars
Pages: 5 with cover sheet

1 have quoted, and atiached with this fax, all the items you requested 1 hope this will meet your
needs. [ will need 4 to 6 weeks to manufacture these stems  If you shouid have any questions please
feel free to contact me.

Jack Freidberg

. P@*{a{i@!x
Replacewments,

“When Perfernunce Coante”™

Ta x e 31900 Va3 Bexws
. - ogaxiaad, S Behnd
LS T 2017 F X WU Femboon
vt on o i o s

-

IP7_022512



Nov 23 04 08:42p

Deborah Amberson 9088266366

T

aTy: 300

MATL: 12GA TO 7 PLT
gl

11716 — - [

1,25 ] o

IP7_022513



Nov 23 04 08:43p Deborah Amberson 9099266386 p.3

i x 45°

C‘/{’;
o TES

A
3.8] e

7.25

MATL: 12GA TO @ PLT

QTY: 48

IP7_022514



Nov 23 04 08:43p Deborah Amberson

8099266386 P-4
_
<L
/ Er
g 4 5 ———
2.50
3 x 45°
MATL: 12GA TO &° PLT
QTY: 48

IP7_022515



Nov 23 04 08343 Deborah Amberson 8099266386 p.5

A

ot PER BT SHOP PRSI
23 5 VI Tiresd

TRWER REPLACCMINTS th
RWeERSE,

IP7_022516



Nov 23 04 08:43p Deborah Amberson 9099266386 p.6

%«Jgﬁ&'!g&?A!tT\
N T2
® 5 ; s LT —
Tampe g Joe o loe ° @ A
AN SNRRY SRS LY ZSLNN Y
el tfelelJelo[ L [Rli8| laidl 1

a8’ Slowy ko
SECTION D-Bra
8

N

IP7_022517



Page 1 of 1

Jack,

I am sending the original email broken up into 5 emails, to reduce the size and make it deliverable to your AOL
account.

Please quote price including freight for the following materials.

48........ T Bar Tab 1 (See Tbar Tab_1 email 3/5)
48........ T Bar Tab 2 (See Tbar Tab_2 - email 4/5)
300......T Bar Spacer (See Tbar_spacer - email 5/5)

All material needs to be onsite by C.0.B. February 18, 2005. We will be purchasing these items direct this year.
(Last year they were bought through T.E.IL.)

Please call with any questions,

Bret Kent

Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447

fx. (435) 864-0747

bret-k@ipsc.com
http://www.intermountainpower.com/

about:blank 12/20/2010
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Harlan,
Need to discuss with you several items. I am sending this email, but will follow up with a phone call.

1) Need to schedule an onsite planning meeting for the Air Heater installation. To coordinate with TEI, scrap
hauler, IPSC Operations... I am looking at Dec 8th. Does that date work?

2) If possible could we plan the Onsite engineering seminar for this same week.
3) I am not ordering Rotor angles this year. If you remember last year they were ordered but were the wrong
part (They were Bypass angles). Are you comfortable with this> It is my recollection that the Rotor Angles

were in good shape and didn't need replacing with the T-Bars.

4) Any additional information you can get me on the Lube Oil modifications would be helpful.

Thanks,

Bret Kent

about:blank 12/20/2010
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From: <joseph.a.smith@power.alstom.com> (Bret Kent)
To: Bret Kent

Date: 12/20/2010 2:24 PM

Subject: Re: IPSC Unit 1 Schedule

Attachments: pic12493.pcx; pic26068.pcx; Modified Contract Scope.wpd; Modified Contract Scope.pdf

Looks okay to us.

Forwarded by Joseph A. Smith/USWELO1/Power/ALSTOM on
11/18/2004 10:29 AM

(Embedded  Guy 1. Drake/USWELO1/Power/ALSTOM

image moved 11/18/2004 10:16 AM (Phone: +1 585-596-2689, Dept.: Heat Recovery Services)
to file:

pic12493.pcx)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA
cc:

Subject: Re: IPSC Unit 1 Schedule

Security Level:? Internal

Looks OK.

Forwarded by Guy I. Drake/USWELO1/Power/ALSTOM on
11/18/2004 10:16 AM

(Embedded Bret Kent <Bret-K@ipsc.com>
image moved 11/18/2004 10:11 AM

to file:

pic26068.pcx)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA
cc:  Phil Hailes <Phil-H@ipsc.com>, Guy I. Drake/USWELO1/Power/ALSTOM@GA
Subject: Re: IPSC Unit 1 Schedule

Security Level:? Internal

Joe,
Attached is a draft of the letter. It is written in WordPerfect so if you

can't open it I have also attached a .pdf version. Please reply with any
concerns or questions. It should be straight forward.

IP7_022521
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Thanks,

>>> <joseph.a.smith@power.alstom.com> 11/18/2004 7:14:51 AM >>>

Send the letter to me or Mr. Guy Drake. We will both review it and let you
know if it works for us.

(Embedded  Bret Kent <Bret-K@ipsc.com>
image moved 11/16/2004 06:02 PM

to file:

pic10677.pcx)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA
cc: Phil Hailes <Phil-H@ipsc.com>
Subject: Re: IPSC Unit 1 Schedule

Security Level:? Internal

I have not provided a revised PO. After talking with our purchasing
department I have been instructed that per the contract we should send a
letter requesting these changes. Alstom would then sign the letter
indicating agreement as an addendum to the contract.

I am using your email (see attached) as the basis for the letter. Please
advise if this is acceptable.

Also please advise if the letter should be addressed to you, Tim McNulty
(signed original contract), or other. Please include mailing address for
whom ever it should be sent to.

Thanks,

Bret Kent

>>> <joseph.a.smith@power.alstom.com> 11/4/2004 2:10:02 PM >>>

Have you ever sent a revised PO to reflect these changes? If you have, we
can not find it. Would you send it again.

(Embedded  Bret Kent <Bret-K@ipsc.com>
image moved 11/03/2004 12:56 PM
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to file:
pic05154.pcx)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA
cc:
Subject: Re: IPSC Unit 1 Schedule

Security Level:? Internal

Thank you. The list was very useful. I would ask that once available, a
list of all components to be shipped be sent for our review.

Thank you,

Bret Kent

>>> <joseph.a.smith@power.alstom.com> 11/3/2004 7:56:26 AM >>>

Forwarded by Joseph A. Smith/USWELO1/Power/ALSTOM on
11/03/2004 09:56 AM
(Embedded  Guy I. Drake/USWELO1/Power/ALSTOM

image moved 11/03/2004 09:10 AM (Phone: +1 585-596-2689, Dept.: Heat
Recovery Services)

to file:

pic07679.pcx)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA

cc: Jason R Carpenter/USWELO1/Power/ALSTOM@GA, Mark C.
Razey/USWELO1/Power/ALSTOM@GA, James Cole/USWEL0O1/Power/ALSTOM@GA

Subject: Re: IPSC Unit 1 Schedule (Document link: Joseph A. Smith)

Security Level:? Internal
Joe,

I believe he is only worried about the seal changes and sector plate seal
gauges. The attached list shows the seal changes we are making and the
attached drawing shows the hot end only seal gauges we are providing. If he
gets anything more he won't be charged for it because we have already
changed pricing on the order. Otherwise he will receive the same list of
materials as before.

(See attached file: Seal changes.PDF)(See attached file: 10041246.tif)

Guy
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(Embedded  Joseph A. Smith/USWELQ1/Power/ALSTOM

image moved 11/03/2004 08:52 AM (Phone: +585-596-2710, Dept.: HRP)
to file:

pic23990.pcx)

To: Jason R Carpenter/USWELO1/Power/ALSTOM@GA, Mark C.
Razey/USWELO1/Power/ALSTOM@GA

cc:  Guy I. Drake/USWELO1/Power/ALSTOM@GA, James
Cole/USWELO1/Power/ALSTOM@GA

Subject: Re: IPSC Unit 1 Schedule

Security Level:? Internal

APX-03062713

The customer has made changes to this order and is looking for enough
detail to feel good that the requested changes are understood by us. Do
you have a list of the parts and their quantities? The front sheet that I

had does not have that detail.

I am not sure if Ken Almeter is back yet, if not can someone help to get
this list for his parts?

Forwarded by Joseph A. Smith/USWELO1/Power/ALSTOM on
11/03/2004 08:47 AM

(Embedded Bret Kent <Bret-K@ipsc.com>
image moved 11/02/2004 01:47 PM

to file:

pic32588.pcx

)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA
cc:
Subject: Re: IPSC Unit 1 Schedule

Security Level:? Internal

Can you send a list of parts being sent and gty's. My main concern is that
the diaphram seals are included and that the quantity adjustment we made
over the summer are included.

Thanks,

Bret

>>> <joseph.a.smith@power.alstom.com> 11/2/2004 7:47:08 AM >>>
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Page 5 |

Attached find the project manufacturing schedule for Unit #1. Also, find
the transmittal letter for the unit #1 erection drawings, which were

express mailed to you today.

Everyone here seems to be on top of the scope changes for unit #1.

(See attached file: unit 1 manufacturing schedule nov 2 04.xls)(See
attached file: intermountian er transmittal nov 2 04.doc)

(Embedded Bret Kent <Bret-K@ipsc.com>
image moved 10/13/2004 09:36 AM

to file:

pic16840.pcx)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA
cc:
Subject: IPSC Unit 1 Schedule

Security Level:? Internal

Joe,

Look out to the SAH rotor modifications coming up in March and remembering
the headache we had with logistics last year, I wanted to see if you have

schedule set up for the Unit 1 material.

The contract asks for all materials to be onsite by February 1, 2005.
Pleas advise with your proposed schedule, so IPSC can get a contract in

place for the freight.

I know we have gone around a couple of times. So are we clear on the
materials that have been added/removed from the order?

Thanks,
Return-path: <joseph.a.smith@power.alstom.com>

Received: from abb-uspge-mta.ustug.net [63.87.6.98] by ML.IPSC.COM; Thu,

03 Jun 2004 09:29:35 -0600

Sensitivity:

Subject: Re: Material Planning for Next Year
To: Bret Kent <Bret-K@ipsc.com>

Cc: gary.c.allen@power.alstom.com, guy.i.drake@power.alstom.com

From: joseph.a.smith@power.alstom.com
Date: Thu, 3 Jun 2004 11:27:26 -0400

Message-ID: <QF3813F629.76144C6F-ON85256EA8.0054C3FC@ustug.net>
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X-MIMETrack: Serialize by Router on ABB-USPGE-MTA/SRV/ALSTOM(Release 5.0.11
[July 24, 2002) at 06/03/2004 11:25:49 AM
MIME-Version: 1.0

Content-type: text/plain; charset=us-ascii

One question first.
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December 20, 2010 Flle IGS03-02

Joseph A. Smith, Project Manager

Alstom Power Inc., Air Preheater Company
3020 Truax Road

PO Box 372

Wellsville, NY 14895

Reference: Intermountam Power Service Corporatlon Contract 04- 45615
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Contract Scope Adjustment

Pursuant to the above referenced contract, Division E1, Paragraph 9, this letter is a
request for a change in scope of materials being supplied by Alstom Power to IPSC.
This change is mandated by the quantity of parts found in satisfactory condition during
the Unit 2 SAH rotor modifications.

In addition to these deletions from the order are several adders. These include
compensation for overhead costs for modifying the order and a request for additional
materlals to be supplled The total credit or amount the contract sum is to be reduced
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As such IPSC asks that the following items be removed/added from the bill of materials,
and that the contract amount be adjusted accordingly.
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ITEM DESCRIPTION QTY | UNIT | UNIT EXT
HRET THTNARY DRAFT HOR REYVTRRICECHPRICE
1 Bypass Seal 99296-T19 99 ea $13 $1,287
2 Bypass Holding Strip 67599 76 ea $8 $608
3 HE Radial Seal 67511 64 ea $18 $1,152
4 HE Radial Holding Strip 67524-T1 23 ea $8 $184
5 CE Radial Seal 67791-T3 28 ea $18 $504
6 CE Radial Seal 67791-T4 30 ea $18 $540
7 CE Radial Holding Strip 78084 T1 18 ea $8 $144
5 || OE Radibl Holding Stip 7806472 1| 88" [en / | 516 O |'s660
9 CE Radial Outboard Tab 67953-T2 17 ea $15 $255
10 CE Radial Inboard Tab 78083-T3 24 ea $10 $240
11 Axial Seals 2 set |[$1,940 | $3,880
12 H&C Post Seals 2 set | $504 $1,008
13 CE Seal Clearance Gauges 2 set $2,788 | $5,575
14 Field Service Engineer 1 week | $9,740 $9,740
PRET TMINLARY TR T »§§uh§o§£a!; T Crgdlts “$25!977
A PM/BI” Processor Modlflcatlons 1 ea ($1 700) | ($1,700)
B Drafting to Modify Gauge ER Dwg 1 ea (%419) ($419)
2 Sets of H&C Diaphragm Seals 2 ea ($6,600) | ($13,200)
Subtotal for Adders | ($15,319)
TOTAL CREDIT | $10,658
FINAFRY DRAFT PFOR REVIEW CHLY

Page 2 of 3
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Please sign the bottom of this letter indicating your agreement with the proposed

contract changes and remlt it to L o . o

PREL IMINARY
George W. Cross

President and Chief Operations Officer
Intermountain Power Service Corporation
850 West Brush Wellman Road

Delta, UT 84624-9546

Attention; Bret Kent
Contract Administrator

Sincerely,

George W. Cross
President and Chief Operations Officer

Changes in scope of Contract 04-45615
as described in this letter accepted by:

S5 A Wf? T r—— = raAx Ry Fi 3 :"‘ g H
[ I T L B B A [ Yhey' L B 0 Sug £ F Er - s IS
It i“‘g [ R e T N if& SO L D ,E.X.EM f L figx

Joseph A. Smith, Project Manager

*""\’:‘ ’%"“”’ “F 1Y TR TS TR ““if’*s‘ ?‘““23‘“%*‘%‘“\ T”x ”‘u’"f‘i"i" U "?""E’g“p\“:{ f*“‘k“%,“i‘*?‘ “s,\}”
CRELDIMINARY DRAFT ORORBEVIEW ONLY

cc: Ralph Newberry, IPSC Purchasmg
Bret Kent, IPSC Engineering
Sheila Bronson, IPSC Accounting

Page 3 of 3

IP7_022529



PRELIMINARY DRAFT FOR REVIEW ONLY
November 18, 2004 File: 1GS03-02

Joseph A. Smith, Project Manager

Alstom Power Inc., Air Preheater Company
3020 Truax Road

PO Box 372

Wellsville, NY 14895

Reference: Intermountain Power Service Corporation Contract 04-45615

PRELIMINARY DRAFT FOR REVIEW ONLY

Contract Scope Adjustment

Pursuant to the above referenced contract, Division E1, Paragraph 9, this letter is a
request for a change in scope of materials being supplied by Alstom Power to IPSC.
This change is mandated by the quantity of parts found in satisfactory condition during
the Unit 2 SAH rotor modifications.

In addition to these deletions from the order are several adders. These include
compensation for overhead costs for modifying the order and a request for additional
materials to be supplied. The total credit or amount the contract sum is to be reduced

31089890 IMINARY DRAFT FOR REVIEW ONLY

As such IPSC asks that the following items be removed/added from the bill of materials,
and that the contract amount be adjusted accordingly.

PRELIMINARY DRAFT FOR REVIEW ONLY

IP7_022530



ITEM | DESCRIPTION QTY | UNIT | UNIT EXT
HRELTMINARY DRAFT HOR REV]ERHMFEONARIEE
1 Bypass Seal 99296-T19 99 ea $13 $1,287
2 Bypass Holding Strip 67599 76 ea $8 $608
3 HE Radial Seal 67511 64 ea $18 $1,152
4 HE Radial Holding Strip 67524-T1 23 ea $8 $184
5 CE Radial Seal 67791-T3 28 ea $18 $504
6 CE Radial Seal 67791-T4 30 ea $18 $540
7 CE Radial Holding Strip 78084-T1 18 ea $144
s HBERMMIMRGSHip RbaT HeR ReEJVIEAW ONgaso
9 CE Radial Outboard Tab 67953-T2 17 ea $15 $255
10 CE Radial Inboard Tab 78083-T3 24 ea $10 $240
11 Axial Seals 2 set |$1,940 |$3,880
12 H&C Post Seals 2 set $504 $1,008
13 CE Seal Clearance Gauges 2 set $2,788 | $5,575
14 Field Service Engineer 1 week | $9,740 | $9,740
PRELIMINARY DRAFT FORMHGAfentredig 23977
PM/Bill Processor Modifications 1 ea ($1,700) | ($1,700)
B Drafting to Modify Gauge ER Dwg 1 ea ($419) ($419)
2 Sets of H&C Diaphragm Seals 2 ea ($6,600) | ($13,200)
Subtotal for Adders | ($15,319)
TOTAL CREDIT | $10,658

PRELIMINARY DRAFT

FOR REVIEW ONLY

Page 2 of 3
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Please sign the bottom of this letter indicating your agreement with the proposed
contract changes and remit it fo:
PRE

IMINARY DRAFT FOR REVIEW ONLY

George W. Cross

President and Chief Operations Officer
Intermountain Power Service Corporation
850 West Brush Wellman Road

Delta, UT 84624-9546

Attention: Bret Kent
Contract Administrator

Sincerely,

PRELIMINARY DRAFT FOR REVIEW ONLY

George W. Cross
President and Chief Operations Officer

Changes in scope of Contract 04-45615
as described in this letter accepted by:

PRELIMINARY DRAFT FOR REVIEW ONLY
Joseph A. Smith, Project Manager

bk

PRELIMINARY DRAFT FOR REVIEW ONLY
cc:  Ralph Newberry, IPSC Purchasing

Bret Kent, IPSC Engineering
Sheila Bronson, IPSC Accounting

Page 3 of 3
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| (12/20/2010) Bret Kent - Re: IPSC Unit 1 Schedule ~Page 1/

From: <joseph.a.smith@power.alstom.com> (Bret Kent)
To: Bret Kent

CC: Phil Hailes; guy.i.drake@power.alstom.com
Date: 12/20/2010 2:24 PM

Subject: Re: IPSC Unit 1 Schedule

Attachments: pic10677.pcx

Send the letter to me or Mr. Guy Drake. We will both review it and let you
know if it works for us.

(Embedded  Bret Kent <Bret-K@ipsc.com>
image moved 11/16/2004 06:02 PM

to file:

pic10677.pcx)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA
cc:  Phil Hailes <Phil-H@ipsc.com>
Subject: Re: IPSC Unit 1 Schedule

Security Level.? Internal

I have not provided a revised PO. After talking with our purchasing
department I have been instructed that per the contract we should send a
letter requesting these changes. Alstom would then sign the letter
indicating agreement as an addendum to the contract.

I am using your email (see attached) as the basis for the letter. Please
advise if this is acceptable.

Also please advise if the letter should be addressed to you, Tim McNulty
(signed original contract), or other. Please include mailing address for
whom ever it should be sent to.

Thanks,

Bret Kent

>>> <joseph.a.smith@power.alstom.com> 11/4/2004 2:10:02 PM >>>

Have you ever sent a revised PO to reflect these changes? If you have, we
can not find it. Would you send it again.

IP7_022533



| (12/20/2010) Bret Kent - Re: IPSC Unit 1 Schedule ___ Page?]

(Embedded  Bret Kent <Bret-K@ipsc.com>
image moved 11/03/2004 12:56 PM

to file:

pic05154.pcx)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA
cc:
Subject: Re: IPSC Unit 1 Schedule

Security Level:? Internal

Thank you. The list was very useful. I would ask that once available, a
list of all components to be shipped be sent for our review.

Thank you,

Bret Kent

>>> <joseph.a.smith@power.alstom.com> 11/3/2004 7:56:26 AM >>>

Forwarded by Joseph A. Smith/USWELO1/Power/ALSTOM on
11/03/2004 09:56 AM
(Embedded  Guy I. Drake/USWELO1/Power/ALSTOM

image moved 11/03/2004 09:10 AM (Phone: +1 585-596-2689, Dept.: Heat
Recovery Services)

to file:

pic07679.pcx)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA

cc:  Jason R Carpenter/USWELO1/Power/ALSTOM@GA, Mark C.
Razey/USWELO1/Power/ALSTOM@GA, James Cole/USWELO1/Power/ALSTOM@GA

Subject: Re: IPSC Unit 1 Schedule (Document link: Joseph A. Smith)

Security Level:? Internal
Joe,

I believe he is only worried about the seal changes and sector plate seal
gauges. The attached list shows the seal changes we are making and the
attached drawing shows the hot end only seal gauges we are providing. If he
gets anything more he won't be charged for it because we have already
changed pricing on the order. Otherwise he will receive the same list of
materials as before.

IP7_022534



| (12/20/2010) Bret Kent - Re: IPSC Unit 1 Schedule ~ Page3|

(See attached file: Seal changes.PDF)(See attached file: 10041246.tif)

Guy

(Embedded  Joseph A. Smith/USWELO1/Power/ALSTOM

image moved 11/03/2004 08:52 AM (Phone: +585-596-2710, Dept.: HRP)
to file:

pic23990.pcx)

To: Jason R Carpenter/USWELO1/Power/ALSTOM@GA, Mark C.
Razey/USWELO1/Power/ALSTOM@GA

cc:  Guy I. Drake/USWELO1/Power/ALSTOM@GA, James
Cole/USWELO01/Power/ALSTOM@GA

Subject: Re: IPSC Unit 1 Schedule

Security Level:? Internal

APX-03062713

The customer has made changes to this order and is looking for enough
detail to feel good that the requested changes are understood by us. Do
you have a list of the parts and their quantities? The front sheet that I

had does not have that detail.

I am not sure if Ken Almeter is back yet, if not can someone help to get
this list for his parts?

Forwarded by Joseph A. Smith/USWELGO1/Power/ALSTOM on
11/03/2004 08:47 AM

(Embedded Bret Kent <Bret-K@ipsc.com>
image moved 11/02/2004 01:47 PM

to file:

pic32588.pcx

)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA
cc:
Subject: Re: IPSC Unit 1 Schedule

Security Level:? Internal

Can you send a list of parts being sent and qty's. My main concern is that
the diaphram seals are included and that the quantity adjustment we made
over the summer are included.

IP7_022535



1 (12/20/2010) Bret Kent - Re: IPSC Unit 1 Schedule

_ Page4]

Thanks,

Bret

>>> <joseph.a.smith@power.alstom.com> 11/2/2004 7:47.08 AM >>>

Attached find the project manufacturing schedule for Unit #1. Also, find
the transmittal letter for the unit #1 erection drawings, which were

express mailed to you today.

Everyone here seems to be on top of the scope changes for unit #1.

(See attached file: unit 1 manufacturing schedule nov 2 04.xls)(See
attached file: intermountian er transmittal nov 2 04.doc)

(Embedded  Bret Kent <Bret-K@ipsc.com>
image moved 10/13/2004 09:36 AM

to file:

pic16840.pcx)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA
cc:
Subject: IPSC Unit 1 Schedule

Security Level:? Internal

Joe,

Look out to the SAH rotor modifications coming up in March and remembering
the headache we had with logistics last year, I wanted to see if you have

schedule set up for the Unit 1 material.

The contract asks for all materials to be onsite by February 1, 2005.
Pleas advise with your proposed schedule, so IPSC can get a contract in

place for the freight.

I know we have gone around a couple of times. So are we clear on the
materials that have been added/removed from the order?

Thanks,
Return-path: <joseph.a.smith@power.alstom.com>

Received: from abb-uspge-mta.ustug.net [63.87.6.98] by ML.IPSC.COM; Thu,

03 Jun 2004 09:29:35 -0600
Sensitivity:
Subject: Re: Material Planning for Next Year

IP7_022536



| (12/20/2010) Bret Kent - Re: IPSC Unit 1 Schedule  —~~ " " " Pageb|

To: Bret Kent <Bret-K@ipsc.com>

Cc: gary.c.allen@power.alstom.com, guy.i.drake@power.alstom.com

From: joseph.a.smith@power.alstom.com

Date: Thu, 3 Jun 2004 11:27:26 -0400

Message-ID: <OF3813F629.76144C6F-ON85256EA8.0054C3FC@ustug.net>
X-MIMETrack: Serialize by Router on ABB-USPGE-MTA/SRV/ALSTOM(Release 5.0.11
[July 24, 2002) at 06/03/2004 11:25:49 AM

MIME-Version: 1.0

Content-type: text/plain; charset=us-ascii

One question first.

*IPSC has an extra full set of rotor seals on the next order. Does IPSC
still want the spare set ??

Credits:

1.Bypass seal 99296-T19 $13/each x 99 = $1,287.00

. Bypass holding strip 67599 $8/each x 76 = $608.00

. HE radial seal 67511 $18/each x 64 = $1,152.00

. HE radial holding strip 67524-T1 $8/each x 23 = $184.00

. CE radial seal 67791-T3 $18/each x 28 = $504.00

. CE radial seal 67791-T3 $18/each x 30 = $540.00

. CE radial holding strip 78084-T1 $8/each x 18 = $144.00
. CE radial holding strip 78084-T2 $10/each x 86 = $860.00
. CE radial outboard tab 67953-T2 $15/each x 17 = $255.00
10. CE radial inboard tab 78083-T3 $10/each x 24 = $240.00
A) Axial seals $1940/set x 2 = $3,880.00

B) H&C Post seals $504/set x 2 = $1,008.00

C) Cold end seal clearance gauges $5,575.00

VoOoNOTUDLA,WN

Field service from 5 weeks to 4 weeks $9,740.00 deduct. (Note second order
allowed for 5 weeks, not 6)

Adders:

PM/Bill processor modifications $1,700.00

Extra drafting to modify gauge ER drawing $419.00
2 Sets Hot and cold end Diaphragm seals $13,200.00

Total credits $25,977.00
Total adders $15,319.00

TOTAL CREDIT $10,658.00 ( *additional credit of $13,500 if spare set of
seals is taken off also).

Please advise if we are to modify the order.

IP7_022537



Page 1 of 4

I have not provided a revised PO. After talking with our purchasing department I have been instructed that per
the contract we should send a letter requesting these changes. Aistom would then sign the letter indicating

agreement as an addendum to the contract.

I am using your email (see attached) as the basis for the letter. Please advise if this is acceptable.

Also please advise if the letter should be addressed to you, Tim McNulty (signed original contract), or other.

Please include mailing address for whom ever it should be sent to.
Thanks,

Bret Kent

>>> <joseph.a.smith@power.alstom.com> 11/4/2004 2:10:02 PM >>>

Have you ever sent a revised PO to reflect these changes? If you have, we
can not find it. Would you send it again.

(Embedded  Bret Kent <Bret-K@ipsc.com>
image moved 11/03/2004 12:56 PM

to file:

pic05154.pcx)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA
cc:
Subject: Re: IPSC Unit 1 Schedule

Security Level:? Internal

Thank you. The list was very useful. I would ask that once available, a
list of all components to be shipped be sent for our review.

Thank you,
Bret Kent

>>> <joseph.a.smith@power.alstom.com> 11/3/2004 7:56:26 AM >>>

Forwarded by Joseph A. Smith/USWELQ1/Power/ALSTOM on
11/03/2004 09:56 AM
(Embedded  Guy I. Drake/USWELO1/Power/ALSTOM

image moved 11/03/2004 09:10 AM (Phone: +1 585-596-2689, Dept.: Heat
Recovery Services)

to file:

pic07679.pcx)

about:blank

12/20/2010
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To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA

cc: Jason R Carpenter/USWELO1/Power/ALSTOM@GA, Mark C.
Razey/USWELO1/Power/ALSTOM@GA, James Cole/USWELO1/Power/ALSTOM@GA

Subject: Re: IPSC Unit 1 Schedule (Document link: Joseph A. Smith)

Security Level:? Internal
Joe,

I believe he is only worried about the seal changes and sector plate seal
gauges. The attached list shows the seal changes we are making and the
attached drawing shows the hot end only seal gauges we are providing. If he
gets anything more he won't be charged for it because we have already
changed pricing on the order. Otherwise he will receive the same list of
materials as before.

(See attached file: Seal changes.PDF)(See attached file: 10041246.tif)

Guy

(Embedded  Joseph A. Smith/USWELO1/Power/ALSTOM

image moved 11/03/2004 08:52 AM (Phone: +585-596-2710, Dept.: HRP)
to file:

pic23990.pcx)

To: Jason R Carpenter/USWELO1/Power/ALSTOM@GA, Mark C.
Razey/USWELO1/Power/ALSTOM@GA

cc: Guy I. Drake/USWELO1/Power/ALSTOM@GA, James
Cole/USWELO1/Power/ALSTOM@GA

Subject: Re: IPSC Unit 1 Schedule

Security Level:? Internal

APX-03062713

The customer has made changes to this order and is looking for enough
detail to feel good that the requested changes are understood by us. Do
you have a list of the parts and their quantities? The front sheet that I
had does not have that detail.

I am not sure if Ken Almeter is back yet, if not can someone help to get
this list for his parts?

Forwarded by Joseph A. Smith/USWELO1/Power/ALSTOM on
11/03/2004 08:47 AM
(Embedded Bret Kent <Bret-K@ipsc.com>
image moved 11/02/2004 01:47 PM
to file:
pic32588.pcx

)

about:blank

Page 2 of 4
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To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA
cc:
Subject: Re: IPSC Unit 1 Schedule

Security Level:? Internal

Can you send a list of parts being sent and gty's. My main concern is that
the diaphram seals are included and that the quantity adjustment we made
over the summer are included.

Thanks,

Bret

>>> <joseph.a.smith@power.alstom.com> 11/2/2004 7:47:08 AM >>>
Attached find the project manufacturing schedule for Unit #1. Also, find
the transmittal letter for the unit #1 erection drawings, which were
express mailed to you today.

Everyone here seems to be on top of the scope changes for unit #1.

(See attached file: unit 1 manufacturing schedule nov 2 04.xIs)(See
attached file: intermountian er transmittal nov 2 04.doc)

(Embedded  Bret Kent <Bret-K@ipsc.com>
image moved 10/13/2004 09:36 AM

to file:

pic16840.pcx)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA
cc:
Subject: IPSC Unit 1 Schedule

Security Level:? Internal

Joe,

Look out to the SAH rotor modifications coming up in March and remembering
the headache we had with logistics last year, I wanted to see if you have
schedule set up for the Unit 1 material.

The contract asks for all materials to be onsite by February 1, 2005.

about:blank

Page 3 of 4

12/20/2010

IP7_022540



Page 4 of 4

Pleas advise with your proposed schedule, so IPSC can get a contract in
place for the freight.

I know we have gone around a couple of times. So are we clear on the
materials that have been added/removed from the order?

Thanks,

about:blank 12/20/2010

IP7_022541



[(12/20/2010) Bret Kent - Re: IPSC Unit 1 Schedule e PgR]

From: <joseph.a.smith@power.alstom.com> (Bret Kent)
To: Bret Kent

Date: 12/20/2010 2:24 PM

Subject: Re: IPSC Unit 1 Schedule

Attachments: pic05154.pcx

Have you ever sent a revised PO to reflect these changes? If you have, we
can not find it. Would you send it again.

(Embedded  Bret Kent <Bret-K@ipsc.com>
image moved 11/03/2004 12:56 PM

to file:

pic05154.pcx)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA
cc:
Subject: Re: IPSC Unit 1 Schedule

Security Level:? Internal

Thank you. The list was very useful. I would ask that once available, a
list of all components to be shipped be sent for our review.

Thank you,

Bret Kent

>>> <joseph.a.smith@power.alstom.com> 11/3/2004 7:56:26 AM >>>

Forwarded by Joseph A. Smith/USWELO1/Power/ALSTOM on
11/03/2004 09:56 AM
(Embedded  Guy I. Drake/USWELO1/Power/ALSTOM

image moved 11/03/2004 09:10 AM (Phone: +1 585-596-2689, Dept.: Heat
Recovery Services)

to file:

pic07679.pcx)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA
cc:  Jason R Carpenter/USWELO1/Power/ALSTOM@GA, Mark C.

IP7_022542



| (12/20/2010) Bret Kent - Re: IPSC Unit 1 Schedule e " Page2|

Razey/USWELO01/Power/ALSTOM@GA, James Cole/USWELO1/Power/ALSTOM@GA
Subject: Re: IPSC Unit 1 Schedule (Document link: Joseph A. Smith)

Security Level:? Internal
Joe,

I believe he is only worried about the seal changes and sector plate seal
gauges. The attached list shows the seal changes we are making and the
attached drawing shows the hot end only seal gauges we are providing. If he
gets anything more he won't be charged for it because we have already
changed pricing on the order. Otherwise he will receive the same list of
materials as before.

(See attached file: Seal changes.PDF)(See attached file: 10041246.tif)

Guy

(Embedded  Joseph A. Smith/USWELO1/Power/ALSTOM

image moved 11/03/2004 08:52 AM (Phone: +585-596-2710, Dept.: HRP)
to file:

pic23990.pcx)

To: Jason R Carpenter/USWELO1/Power/ALSTOM@GA, Mark C.
Razey/USWELO1/Power/ALSTOM@GA

cc: Guy I. Drake/USWELO1/Power/ALSTOM@GA, James
Cole/USWELO1/Power/ALSTOM@GA

Subject: Re: IPSC Unit 1 Schedule

Security Level:? Internal

APX-03062713

The customer has made changes to this order and is looking for enough
detail to feel good that the requested changes are understood by us. Do
you have a list of the parts and their quantities? The front sheet that I

had does not have that detail.

I am not sure if Ken Almeter is back yet, if not can someone help to get
this list for his parts?

Forwarded by Joseph A. Smith/USWELQ1/Power/ALSTOM on
11/03/2004 08:47 AM

(Embedded Bret Kent <Bret-K@ipsc.com>
image moved 11/02/2004 01:47 PM

to file:

pic32588.pcx

)

IP7_022543



| (12/20/2010) Bret Kent - Re: IPSC Unit 1 Schedule

Page 3 |

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA
cc:
Subject: Re: IPSC Unit 1 Schedule

Security Level.? Internal

Can you send a list of parts being sent and gty's. My main concern is that
the diaphram seals are included and that the quantity adjustment we made
over the summer are included.

Thanks,

Bret

>>> <joseph.a.smith@power.alstom.com> 11/2/2004 7:47:08 AM >>>

Attached find the project manufacturing schedule for Unit #1. Also, find
the transmittal letter for the unit #1 erection drawings, which were
express mailed to you today.

Everyone here seems to be on top of the scope changes for unit #1.

(See attached file: unit 1 manufacturing schedule nov 2 04.xls)(See
attached file: intermountian er transmittal nov 2 04.doc)

(Embedded  Bret Kent <Bret-K@ipsc.com>
image moved 10/13/2004 09:36 AM

to file:

pic16840.pcx)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA
cc:
Subject: IPSC Unit 1 Schedule

Security Level:? Internal

Joe,
Look out to the SAH rotor modifications coming up in March and remembering

the headache we had with logistics last year, I wanted to see if you have
schedule set up for the Unit 1 material.

IP7_022544



[(12/20/2070) Bret Kent - Re: IPSC Unit 1 Schedule

The contract asks for all materials to be onsite by February 1, 2005.

Pleas advise with your proposed schedule, so IPSC can get a contract in
place for the freight.

I know we have gone around a couple of times. So are we clear on the
materials that have been added/removed from the order?

Thanks,

IP7_022545



Page 1 of 3

Thank you. The list was very useful. I would ask that once available, a list of all components to be shipped be
sent for our review.

Thank you,
Bret Kent

>>> <joseph.a.smith@power.alstom.com> 11/3/2004 7:56:26 AM >>>

Forwarded by Joseph A. Smith/USWELO1/Power/ALSTOM on
11/03/2004 09:56 AM

(Embedded  Guy I. Drake/USWELQ1/Power/ALSTOM

image moved 11/03/2004 09:10 AM (Phone: +1 585-596-2689, Dept.: Heat Recovery Services)
to file:

pic07679.pcx)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA

cc: Jason R Carpenter/USWEL01/Power/ALSTOM@GA, Mark C.
Razey/USWELO1/Power/ALSTOM@GA, James Cole/USWELO1/Power/ALSTOM@GA

Subject: Re: IPSC Unit 1 Schedule (Document link: Joseph A. Smith)

Security Level:? Internal
Joe,

I believe he is only worried about the seal changes and sector plate seal
gauges. The attached list shows the seal changes we are making and the
attached drawing shows the hot end only seal gauges we are providing. If he
gets anything more he won't be charged for it because we have already
changed pricing on the order. Otherwise he will receive the same list of
materials as before.

(See attached file: Seal changes.PDF)(See attached file: 10041246.tif)

Guy

(Embedded  Joseph A. Smith/USWELO1/Power/ALSTOM

image moved 11/03/2004 08:52 AM (Phone: +585-596-2710, Dept.: HRP)
to file:

pic23990.pcx)

To: Jason R Carpenter/USWELO1/Power/ALSTOM@GA, Mark C.
Razey/USWELO1/Power/ALSTOM@GA

cc: Guy L. Drake/USWELO1/Power/ALSTOM@GA, James
Cole/USWELO1/Power/ALSTOM@GA

about:blank 12/20/2010

IP7_022546



Subject: Re: IPSC Unit 1 Schedule

Security Level:? Internal

APX-03062713

The customer has made changes to this order and is looking for enough
detail to feel good that the requested changes are understood by us. Do
you have a list of the parts and their quantities? The front sheet that I
had does not have that detail.

I am not sure if Ken Almeter is back yet, if not can someone help to get
this list for his parts?

Forwarded by Joseph A. Smith/USWELO1/Power/ALSTOM on
11/03/2004 08:47 AM

(Embedded Bret Kent <Bret-K@ipsc.com>
image moved 11/02/2004 01:47 PM

to file:

pic32588.pcx

)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA
cc:
Subject: Re: IPSC Unit 1 Schedule

Security Level:? Internal

Can you send a list of parts being sent and gty's. My main concern is that
the diaphram seals are included and that the quantity adjustment we made
over the summer are included.

Thanks,

Bret

>>> <joseph.a.smith@power.alstom.com> 11/2/2004 7:47:08 AM >>>
Attached find the project manufacturing schedule for Unit #1. Also, find
the transmittal letter for the unit #1 erection drawings, which were
express mailed to you today.

Everyone here seems to be on top of the scope changes for unit #1.

(See attached file: unit 1 manufacturing schedule nov 2 04.xIs)(See
attached file: intermountian er transmittal nov 2 04.doc)

about:blank

Page 2 of 3

12/20/2010

IP7_022547



(Embedded  Bret Kent <Bret-K@ipsc.com>
image moved 10/13/2004 09:36 AM

to file:

pic16840.pcx)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA
cc:
Subject: IPSC Unit 1 Schedule

Security Level:? Internal

Joe,

Look out to the SAH rotor modifications coming up in March and remembering
the headache we had with logistics last year, I wanted to see if you have

schedule set up for the Unit 1 material.

The contract asks for all materials to be onsite by February 1, 2005.
Pleas advise with your proposed schedule, so IPSC can get a contract in

place for the freight.

I know we have gone around a couple of times. So are we clear on the
materials that have been added/removed from the order?

Thanks,

about:blank

Page 3 of 3

12/20/2010

IP7_022548



1(12/20/2010) Bret Kent - Re: IPSC Unit 1 Schedule _.Page 1]

From: <joseph.a.smith@power.alstom.com> (Bret Kent)
To: Bret Kent

Date: 12/20/2010 2:24 PM

Subject: Re: IPSC Unit 1 Schedule

Attachments: pic07679.pcx; Seal changes.PDF; 10041246.tif; pic23990.pcx; pic32588.pcx

Forwarded by Joseph A. Smith/USWELO1/Power/ALSTOM on
11/03/2004 09:56 AM

(Embedded  Guy I. Drake/USWELO1/Power/ALSTOM

image moved 11/03/2004 09:10 AM (Phone: +1 585-596-2689, Dept.: Heat Recovery Services)
to file:
pic07679.pcx)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA

cc: Jason R Carpenter/USWELO1/Power/ALSTOM@GA, Mark C.
Razey/USWELO1/Power/ALSTOM@GA, James Cole/USWELO1/Power/ALSTOM@GA

Subject: Re: IPSC Unit 1 Schedule (Document link: Joseph A. Smith)

Security Level:? Internal
Joe,

I believe he is only worried about the seal changes and sector plate seal
gauges. The attached list shows the seal changes we are making and the
attached drawing shows the hot end only seal gauges we are providing. If he
gets anything more he won't be charged for it because we have already
changed pricing on the order. Otherwise he will receive the same list of
materials as before.

(See attached file: Seal changes.PDF)(See attached file: 10041246.tif)

Guy

(Embedded  Joseph A. Smith/USWELO1/Power/ALSTOM

image moved 11/03/2004 08:52 AM (Phone: +585-596-2710, Dept.: HRP)
to file:

pic23990.pcx)

To: Jason R Carpenter/USWELO1/Power/ALSTOM@GA, Mark C.
Razey/USWELO1/Power/ALSTOM@GA
cc:  Guy I. Drake/USWELO1/Power/ALSTOM@GA, James

IP7_022549



| (12/20/2010) Bret Kent - Re: IPSC Unit 1 Schedule __Page?2|

Cole/USWELO1/Power/ALSTOM@GA
Subject: Re: IPSC Unit 1 Schedule

Security Level:? Internal

APX-03062713

The customer has made changes to this order and is looking for enough
detail to feel good that the requested changes are understood by us. Do
you have a list of the parts and their quantities? The front sheet that I

had does not have that detail.

I am not sure if Ken Almeter is back yet, if not can someone help to get
this list for his parts?

Forwarded by Joseph A. Smith/USWELO1/Power/ALSTOM on
11/03/2004 08:47 AM

(Embedded Bret Kent <Bret-K@ipsc.com>
image moved 11/02/2004 01:47 PM

to file:

pic32588.pcx

)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA
cc:
Subject: Re: IPSC Unit 1 Schedule

Security Level:? Internal

Can you send a list of parts being sent and qty's. My main concern is that
the diaphram seals are included and that the quantity adjustment we made
over the summer are included.

Thanks,

Bret

>>> <joseph.a.smith@power.alstom.com> 11/2/2004 7:47:08 AM >>>

Attached find the project manufacturing schedule for Unit #1. Also, find
the transmittal letter for the unit #1 erection drawings, which were
express mailed to you today.

Everyone here seems to be on top of the scope changes for unit #1.

IP7_022550



[(12/20/2010) Bret Kent - Re: IPSC Unit 1 Schedule ~ Page3]

(See attached file: unit 1 manufacturing schedule nov 2 04.xIs)(See
attached file: intermountian er transmittal nov 2 04.doc)

(Embedded  Bret Kent <Bret-K@ipsc.com>
image moved 10/13/2004 09:36 AM

to file:

pic16840.pcx)

To: Joseph A. Smith/USWELO1/Power/ALSTOM@GA
cc:
Subject: IPSC Unit 1 Schedule

Security Level:? Internal

Joe,

Look out to the SAH rotor modifications coming up in March and remembering
the headache we had with logistics last year, I wanted to see if you have
schedule set up for the Unit 1 material.

The contract asks for all materials to be onsite by February 1, 2005.

Pleas advise with your proposed schedule, so IPSC can get a contract in

place for the freight.

I know we have gone around a couple of times. So are we clear on the
materials that have been added/removed from the order?

Thanks,

IP7_022551
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